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It is impossible to list all of the discoveries made by NIH-supported investigators. 
More than eighty Nobel prizes have been awarded for NIH-supported research.  
Five of these prizes were awarded to investigators in the NIH intramural 
programs.  The in-house discoveries have included breaking the genetic code 
that governs all life processes, demonstrating how chemicals act to transmit 
electrical signals between nerve cells, and describing the relationship between 
the chemical composition of proteins and how they fold into biologically active 
conformations.  In turn, these basic research discoveries have led to greater 
understanding of genetically based diseases, to better antidepressants, and to 
drugs specially designed to target proteins involved in particular disease 
processes.  Long-term research has dispelled preconceptions that morbidity and 
dementia are a normal part of the aging process.  Some cancers have been 
cured and deaths from heart attack and stroke have been significantly lowered.  
Research has also revealed that preventive strategies such as a balanced diet, 
an exercise program, and not smoking can reduce the need for therapeutic 
interventions and thus save money otherwise expended for health care. 
 
A brief summary of the NIH campuses that are part of this procurement action 
follows:  
 
1.3.1 BETHESDA, MARYLAND CAMPUS 
The NIH Bethesda Campus in the Maryland suburbs of Washington, DC, is the 
largest of the six campuses with over 70 buildings, 8 million gross square feet of 
building space on an over 300 acre site.  The Office of the NIH Director and 
offices of the twenty-seven Institute and Center directors are located on the 
Bethesda Campus.  
 
The Bethesda Campus is home of the JCAHO accredited Warren G. Magnuson 
Clinical Center, with over 3 million gross square feet of space and is the focal 
point for clinical research conducted by the NIH.  This facility provides the 
opportunity to conduct “bench to bedside” research that translates into new 
treatment modalities and cures for diseases throughout the world.  The Bethesda 
Campus is the preferred location for research programs that require ready 
access to shared specialized advanced technologies and central research 
resources. 
 
Through clinical research, promising discoveries in the laboratories are translated 
into new therapies and treatments for patients.  The 14-story Warren Grant 
Magnuson Clinical Center is NIH's center for clinical research.  Patients come 
from all over the world to participate in clinical studies here.  Each year, the 
Clinical Center admits about 7,000 inpatients.  Another 72,000 participate in 
studies as outpatients. 
 
Construction began in 1997 for the new Mark O. Hatfield Clinical Research 
Center.  The Hatfield Center, a 1,050,000 gross square feet facility, is expected 
to open in 2004 to house the research hospital's 250 beds for inpatient and 
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outpatient care, outpatient facilities, and research laboratories.  It connects to the 
current building, which opened its doors in 1953.  
 
1.4 QUALITY CONTROL PROGRAM 
The SP shall develop a proactive Quality Control Program (QCP) for measuring 
and attaining quality of performance under this award.  The SP’s Quality Control 
Program shall explain the manner in which the SP shall ensure all requirements 
are being accomplished in accordance with the specifications of this award and 
industry standards.  A sustaining focus throughout the Quality Control Program 
shall be the attainment of continuous quality improvement.  The program shall 
emphasize deficiency prevention over deficiency detection.  The SP’s Quality 
Control Program and any services performed will be accepted by the 
Government Representative only when in full compliance with clause FAR 
52.246-4, “Inspection of Services Fixed Price.”  The SP shall demonstrate a 
concerted effort in improving its QCP to prevent unsatisfactory performance from 
consistently recurring in any area and to ensure unsatisfactory performance is 
addressed and rectified in a timely manner. 
 
1.4.1 QUALITY CONTROL PLAN 
The SP shall maintain a Quality Control Plan (QCP) describing the Quality 
Control Program.  The SP shall submit an initial QCP with Technical Proposal for 
evaluation.  The SP shall submit the final Quality Control Plan to the Project 
Officer for approval within 30 calendar days prior to award start date.  The SP 
shall submit any changes in the Quality Control Plan and Quality Control 
Program to the Project Officer for approval five workdays prior to implementation. 
 
1.4.2 QUALITY ASSURANCE 
The NIH Government Representative and NIH Quality Assurance Evaluator(s) 
will inspect for compliance with Award terms throughout the Award period.  
Evaluation will be based on the SP’s compliance with the requirements set forth 
in C-5.  The QAE will monitor the SP’s performance under this award by 
performing checks as contained in the Quality Assurance Surveillance Plan 
(QASP) and as outlined in FAR 52.246-5. Typical procedures include random 
sampling, planned sampling, scheduled inspections, incidents inspections, and 
validated customer complaints. 
 
1.4.3 NIH BETHESDA CAMPUS ACCESS 
Due to changing traffic requirements brought on by construction, changing 
missions and security concerns within NIH Campus’s, access to the installation is 
subject to change, sometimes with little or no warning.  Inbound and outbound 
traffic restrictions exist. 

The main campus of the National Institutes of Health (NIH) is located in 
Bethesda, Maryland 
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Main mailing address is: 

National Institutes of Health 
Building 1 
1 Center Drive 
Bethesda, Maryland 20892 
 
Information about how to get to NIH is located at 
http://www.nih.gov/about/#visitor.  Maps of campus and of the local area are 
located at http://www.nih.gov/about/maps.html.  
 
1.4.4 VISITORS AND SECURITY 
The National Institutes of Health, like all Federal Government facilities, has 
recently instituted new security measures to ensure the safety of NIH employees, 
patients, and visitors. 
 
In response to an announcement of a heightened state of security throughout the 
Federal Government, the following security procedures are in effect at the 
National Institutes of Health. 
 
1.4.4.1 PERIMETER SECURITY 
U.S. Department of Homeland Security Threat Advisory Yellow: 
 
To enter the campus, all visitors must present one (1) government-issued photo 
ID (i.e. Federal employee badge, driver's license, passport, green card, etc.). 
Visitor vehicles will be inspected at the campus perimeter. 
 
To enter the campus, all employees (including SP) must present one (1) 
government-issued photo ID (i.e. Federal employee badge, driver's license, 
passport, green card, etc.). 
 
 
 
U.S. Department of Homeland Security Threat Advisory Orange: 
 
To enter the campus, all visitors/employees (including SP employees) must 
present one (1) government-issued photo ID (i.e. Federal employee badge, 
driver's license, passport, green card, etc.). Visitor/employees (including SP 
employees) vehicles will be inspected at the campus perimeter. 
 
U.S. Department of Homeland Security Threat Advisory Red: 
 
During Threat Advisory Red the access to NIH campuses is extremely limited to 
minimum employees to support campus infrastructure.  Upon award the 
government will coordinate employee access with the SP for minimum 
authorized/essential employees during condition Red. 
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1.4.4.2 BUILDING SECURITY 
Many on-campus buildings will have limited entrance points (typically the "main" 
entrance). Buildings 10, 31, 38, and 45 will retain multiple entrance points. 
Visitors/employees must show one (1) government-issued photo ID (i.e. Federal 
employee badge, driver's license, passport, green card, etc.).  Visitors/employees 
must show two (2) ID’s during Homeland Security condition orange.  All 
employees and Visitors should be prepared to have their personal belongings 
inspected and go through a metal detection inspection (magnetometer, wand, 
etc). 
 
All visitors must be escorted to and from their destination within all buildings by 
an NIH employee. 
 
1.4.4.3 GETTING ON AND OFF CAMPUS 
All visitors including patients, Service Provider, contractors, vendors and delivery 
persons must use the following two entrances at NIH Campus Bethesda:  
 
Rockville Pike and South Drive — enter and exit 24 hours daily  
 
Old Georgetown Road and Center Drive — open as follows: 
 
WEEKDAYS 
From 5 a.m. to 2 p.m. Lane 2 will be a transitional lane under police direction.  
The west end of Center Drive closest to Old Georgetown Road will be used as an 
Exit lane.  The eastern segment will be used as an entrance/thoroughfare for NIH 
Employees displaying a valid parking permit and employee ID. 
From 2 p.m. to 9 p.m. Lane 2 will be EXIT only  
 
WEEKNIGHTS 
This entrance will be closed to incoming traffic at 7 pm. Open for outbound traffic 
until 9 pm.  Closed to all incoming and outbound traffic from 9 pm through 5 am 
the next weekday morning.  
 
 
WEEKENDS 
This entrance will be closed to all incoming traffic at 7 pm and all outbound traffic 
at 9 pm Friday. Entrance will then remain closed to all traffic through 5 am 
Monday.  
 
HOLIDAYS 
The hours of operation will vary depending on whether the holiday falls on a 
Monday or a weekday other than Monday. 
 
For holidays falling on a Monday: This entrance will be closed to incoming traffic 
at 7 pm Friday evening prior to the Monday holiday.  Open for outbound traffic 
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until 9 pm.  Closed to all incoming and outbound traffic from 9 pm Friday through 
5 am Tuesday. 
 
For holidays falling on a weekday other than Monday: This entrance will be 
closed to incoming traffic at 7 pm on the evening prior to the holiday.  Open for 
outbound traffic until 9 pm on the evening prior to holiday.  Closed to all traffic 
from 9 pm the evening prior to the holiday through 5 am next regular workday.  
 
Visitors may exit the campus using these additional exit points:  

1. Rockville Pike and Center Drive — exit 6:00 a.m. until 7:00 p.m.  
2. Old Georgetown Road and Lincoln Drive — exit 6:00 a.m. until 7:00 p.m.  
3. Rockville Pike and Wilson Drive — exit only 3:00 p.m. until 7:00 p.m.  

All visitor vehicles, including taxicabs, hotel and airport shuttles, delivery trucks 
and vans will be inspected before being allowed on campus.  Visitors will be 
asked to show a photo ID and state the purpose of their visit.  Be sure to allow 
extra time for this vehicle inspection procedure.  
 
Please note: visitor parking is limited at NIH.  Visitors are encouraged to use 
public transportation such as the Metrorail subway system which has a 
convenient stop (Medical Center) on the NIH campus. 
 
1.4.4.4 PARKING AND TRANSPORTATION 
Visitors at NIH Campus Bethesda must park in designated visitor parking lots.  
Patients may park 24 hours a day, 7 days a week in the Clinical Center garage, 
P-3 level.  Vehicles will be inspected prior to parking in any underground or multi-
level garage.  
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Public buses are no longer allowed to circulate on campus.  Visitors arriving by 
bus will be dropped off at the NIH/Medical Center Metro stop at Rockville Pike 
and South Drive.  Patients and visitors on official business can then ride the 
Campus Shuttle to the Clinical Center and other designated shuttle stops on the 
campus.  

 
1.4.4.5 ACCESS TO NIH BUILDINGS  
All visitors should be prepared to show a photo ID, log in and out at building 
entrances, wear a visitor’s pass or have an employee to escort them through the 
building.  Visitors may be required to pass through a metal detector and have 
bags, backpacks or purses inspected or x-rayed as they enter buildings.  
 
Security staff will be looking for and confiscating any suspicious or potentially 
dangerous materials.  U.S. Code prohibits bringing any dangerous weapons onto 
Federal property, including anything with a blade longer than 2 ½ inches.  
Meeting participants may want to leave extra bags or personal materials at their 
hotel to minimize the time needed for inspection.  
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Visitors may need to call for an employee to escort them through the building.  
 
Vendors and contractors with frequent official business at NIH can be issued 
special temporary IDs.  You must provide an original letter on company letter 
head or a memo from your NIH Project Officer justifying your need for a 
temporary ID.  The letter/memo must contain your full name and date of birth and 
must be presented in person with a valid photo ID at the NIH Parking Office in 
Building 31C, B3 level, Monday through Friday, 7:30 a.m. - 4:30 p.m.  
 
1.4.4.6 CARDKEY SERVICES 
Access to most buildings on the NIH enclave is controlled by the use of a card 
access control system.  The Security Section, CPB, DPS is responsible for the 
issuance of the card keys used with this system and programming parameters to 
lock/unlock controlled doors automatically at predetermined times.  
 
All employees requiring building access during security hours (normally 6 p.m. to 
6 a.m.) should contact their IC Cardkey coordinator and/or administrative officer 
to submit the completed NIH Form 2450, "Request for Cardkey and Record of 
Registration," to the CPB, Building 31, room B3B16. 
 
Cards are individually assigned and are authorized for use by the cardholder 
only. 
 
For individual cards that fail to work, contact the CPB at 6-9818. Cracked and/or 
broken card keys should be returned to the IC Cardkey coordinator who must 
submit an NIH Form 2450 to the CPB, along with the damage card, for 
replacement. 
 
Lost/stolen card keys should be reported to the CPB as soon as possible so they 
can be programmed out of the system, thus preventing use by an unauthorized 
person.  Notify the IC Cardkey coordinator to submit an NIH 2450 to obtain a 
replacement card. 
 
Cards issued to employees who have transferred or separated from NIH, or who 
no longer have a need for them, must be returned to the CPB, Building 31, room 
B3B16. Card keys are not transferable and until returned are the responsibility of 
the person to whom issued. 
 
1.4.5 FEDERAL HOLIDAYS  
Federal Holidays observed include: 
 

• Christmas Day 
• Columbus Day 
• Independence Day 
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• Labor Day 
• Martin Luther King Day 
• Memorial Day 
• New Year’s Day 
• President’s Day 
• Thanksgiving Day 
• Veteran’s Day 
• Inauguration Day (Washington DC area only: once every 4 years)  

 
1.4.6 OTHER CLOSURES 
 

• U.S. Department of Homeland Security Threat Advisory RED 
• For inclement weather closings at NIH Campus Bethesda the SP shall 
follow Office of Personnel Management guidance at the following.  
http://www.opm.gov/status/index.asp.  Essential SP personnel in support the 
Visual and Medical Arts to NIH will be identified after award. 

 
1.5 SECURITY 
The SP shall report any security violations to the Government Representative or 
designee immediately.  The SP shall ensure compliance with the following 
regulatory guidance:  
 
1.5.1 INSTALLATION SECURITY FOR NATIONAL INSTITUTES OF HEALTH 
Security Plan for: 
 
Contractors employed by the National Institutes of Health, and/or other 
Governmental agencies on behalf of the National Institutes of Health 
 
1.5.1.1 INTRODUCTION  
This document provides a guide to security procedures that must be adhered to 
by all individuals, companies, and their employees under award with the NIH, or 
other entities employed by or on behalf of the National Institutes of Health. 
 
The overall mission of the NIH is science in pursuit of fundamental knowledge 
about the nature and behavior of living systems, and the application of that 
knowledge to extend healthy life and reduce the burdens of illness and disability.   
 
A consistent and vigilant approach to overall security will enhance the NIH 
mission, and address the concerns of its employees and those of its contractors. 
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1.5.1.2 METHODOLOGY AND GOALS 
 
1.5.1.2.1 GENERAL 
This security plan defines both physical and administrative security procedures 
for the duration of the award/project.  The plan will provide a guide to defining the 
level of security required for the award/project, and outlines an approach to 
overall award/project security that is consistent with the goals contained in 
existing NIH regulations and policies. 
 
The plan seeks to achieve the following security goals: 
 
Screen award/project workforce consistent with NIH policies and procedures. 
Maintain award/project information confidentiality to the greatest extent that is 
practical. 
 
The plan may be modified from time to time if more effective procedures are 
required to achieve NIH security objectives. 
 
1.5.1.2.2 PERSONNEL 
Each company involved in the award/project will be responsible for ensuring that 
all personnel working on the project undergo a personnel security screening to 
determine their suitability to access NIH facilities, information, and data.   
 
Generally, the security plan seeks to require personnel clearance procedures 
that are consistent with guidelines used by the NIH.  For this purpose, the plan 
distinguishes between 1) employees that are involved in sensitive duties, and 2) 
employees that are not involved with sensitive duties.  Accordingly, the NIH will 
use two levels of security screening for sensitive positions, and one level for non-
sensitive positions, in order to determine award/project suitability: 
 

1) Completion of a background questionnaire and assorted forms (“long 
form” screening), as well as a credit check is required for employees with 
direct management responsibilities on the award/project, and/or requiring 
access to Law enforcement Sensitive information. 

 
2) A police check (single, “short form” screening) is required for all other 

employees expected to work on the award/project. 
 
A history of acts of violence, arrests for firearms or explosives violations, illegal 
alien status, or any felony convictions will disqualify personnel from award/project 
participation.  Also, any conviction for tax evasion may disqualify individuals 
subject to the “long form” background screening described in #1 above.  This is 
not all-inclusive criterion.  Other significant concerns as may be determined by 
the NIH could preclude participation in this award/project.  The NIH will designate 
a representative or representatives who will be allowed access to all security 
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records.  All security information shall be treated as confidential information and 
stored in a secure, locked file cabinet. 
 
1.5.1.2.3 COMMUNICATION 
The following procedures will be exercised to maintain an acceptable level of 
communication security on the award/project: 
 
Telephone use for verbal and facsimile communication will not be restricted with 
the exception that “sensitive, but unclassified” (SBU) data or information may not 
be discussed or exchanged over the phone or transmitted over facsimile.  
Electronic mail (E-mail) may be utilized if commercially available encryption 
software is used.  For consistency, single software will be designated by the NIH 
for use by all appropriate personnel assigned to the award/project.  The software 
will be compatible with Microsoft Outlook. 
 
Drawings and other electronic design files, identified by the government as 
“Security Sensitive”, may be transmitted via e-mail, provided the designated 
encryption software is utilized. 
 
Use of commercial delivery services or the US mail will not be restricted except 
“Security Sensitive” material must be transmitted by a service that requires a 
receiving signature. 
 
The NIH shall maintain a current list of persons authorized by the government to 
send and receive “SBU” information, and will have primary responsibility for its 
contents. 
 
Information having Privacy Act or proprietary implications, i.e., firings, 
performance evaluations, contractor bids, etc., should be handled with discretion 
and not transmitted in the clear. 
 
1.5.1.2.4 FILES AND INFORMATION PROTECTION 
Each company, or individual employed on the award/project shall exercise due 
diligence to protect project information identified by the government as “Security 
Sensitive”.  The following are minimum administrative procedure requirements. 
 

1) Electronic Security:  If computer area networks are used for performing 
administrative or technical work, electronic partitions must be installed to 
limit access by non-award/project personnel to protect electronic files.  
Electronic files shall be organized to allow complete purging of the project 
files at the conclusion of the award/project to avoid retention of latent files. 

 
2) Paper Document Security:  File cabinets used by award/project members 

shall be secured by lock during non-business hours.  Access to the files 
shall be limited to individuals specifically assigned to the award/project, 
and have authorized access to the files.  “Sensitive, but unclassified” 
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documents shall be maintained in segregated locked storage with access 
controlled and limited to individuals with a specific need to use the 
information.  Duplication of “Security Sensitive” documents shall be limited 
with all copies numbered and recipients documented.  All copies of 
“Security Sensitive” logs and documents shall be turned over to the NIH at 
the conclusion of the award/project. 

 
3) Project Waste:  All waste paper from the project shall be shredded by use 

of a crosscut shredder.  Diskettes and tape cassettes should be 
dismantled and similarly shredded. 

 
1.5.1.2.5 PRESS RELEASES AND INTERVIEWS 
Any information released by a member of the award/project, including press 
releases, advertisements, solicitations, etc. must be reviewed and approved by 
the NIH, and/or a designated representative of the NIH.   All award/project 
members are prohibited from the publication or other public release of project 
information without the written authorization of NIH. 
 
1.5.1.2.6 GENERAL CONFIDENTIALITY 
The NIH has general confidentiality concerns about allowing certain general 
award/project information to be easily obtained by potential adversaries of the 
NIH and/or the U.S. Government.  Therefore, discussion of building 
specifications, project schedules, data, phone numbers, or security systems, 
should be strictly limited to those with a need to know the information in order to 
accomplish award/project responsibilities.  This should be done in a manner that 
discourages availability to anyone not directly connected with the award/project.  
All requests for specific data (as mentioned above), and any information from 
sources external to the award/project shall be referred to the NIH, or the 
designated NIH award/ project representative. 
 
1.5.1.2.7 NON-SENSITIVE MATERIAL 
All award/project information, hard copy or electronic, not rising to the level of 
“Sensitive, but Unclassified” shall be safeguarded in a manner which encourages 
its use by only those individuals involved in the project, and discourages 
relatively easy acquisition by unauthorized persons. 
 
1.5.1.2.8 SENSITIVE, BUT UNCLASSIFIED (SBU) MATERIAL 
“SBU” information is that which requires a degree of protection commensurate 
with the possible risk or magnitude of loss or harm that could result from its 
inadvertent or deliberate disclosure, alteration, or destruction.  The release of 
SBU data to the general public is prohibited.  If released, SBU information could 
result in injury or unfair treatment of any individual or group, or could impact 
negatively on the Government’s mission.  The following information should be 
considered Sensitive, but Unclassified without further identification by the 
Government: 
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1. Any mission-related information defined or labeled as “Security Sensitive”, 

to include: 
 

a. All documents that contain basis of design information on structural 
systems for projects identified by the government as “Security 
Sensitive” 

b. Active security system design documents; 
c. Passive security system design calculations, narratives, and other 

support information. 
 

2.  Information on individual NIH employees 
 

3.  Information bearing proprietary or Privacy Act implications. 
 

4. Patient confidentiality. 
 
Information or documents not defined by items 1 through 3 above shall be 
designated SBU only if specifically identified by the NIH. 
 
1.5.2 AUTOMATED INFORMATION SECURITY (AIS) PROGRAM 
AIS program includes several general principles that will be mandatory 
requirements for all companies, or award/project personnel utilizing AIS systems.   
They require an AIS system design and administration that: 
 
• Denies unauthorized AIS access. 
• Restricts legitimate users to data or processes for which they are authorized. 
 
Each company, or individual employed on the award/project shall submit an 
electronic security memorandum describing its approach to meeting the above 
stated general goals and maintaining confidentiality of award/project electronic 
files.  The memorandum shall describe security within the project, and also will 
describe its intrusion prevention and detection methodology to prevent access to 
AIS information from outside or unauthorized sources.  The memorandum will be 
reviewed and approved by the NIH.  At the conclusion of the award/project, all 
participants maintaining electronic files on the project shall erase those files from 
their systems and destroy any printed copies of the data, along with relevant 
back-up media.  Each company, or individual employed on the award/project 
shall submit an affidavit that affirms all electronic files have been purged and 
destroyed as required, and that no copies of back-up media relating to the 
project, including printed copies, currently exist. 
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SECTION C-2 
DEFINITIONS/ACRONYMS/ABBREVIATIONS 

 
2 GENERAL DEFINITIONS 
The following list provides definitions for terms found throughout this document or commonly 
used in the distribution process: 
 
Acceptable Quality Level 
(AQL)   

Acceptable Quality Level (AQL) is maximum 
acceptable deviation from standard, expressed in 
terms of a percentage of a lot. 

Accountable Property   GFP subject to FAR Part 45 and its rules of 
accountability. 

Administrative Officer (AO) Fiscal authority responsible for committing funds for 
IC funded projects, obtaining proper safety or space 
use clearances,   deactivating local area network 
and telecommunicating services and concurring with 
the project budget, schedule and scope. 

Drawing Approvals Review drawings for Events Management Facilities 
set up.   

Contract Discrepancy Report 
(CDR)  

A formal, written documentation of Contractor 
nonconformance or lack of performance for 
contracted work. 

Contracting Officer’s 
Representative 
(COR)/Contracting Officer’s 
Technical Representative 
(COTR) 

An individual designated and authorized in writing by 
the CO to perform specific technical or 
administrative functions 

Critical Equipment and 
Facilities  

Those items of equipment and facilities that must 
operate continuously to support critical missions.  
Failure of the equipment or facilities in meeting the 
design output requirements or award terms may 
affect the Government mission capabilities; the 
health and welfare of Government personnel; or 
damage Government equipment, property, or 
research programs.   
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Deduction Money deducted from the Service Provider periodic 
invoices for non compliance with award 
requirements. 

Defect  Each instance of noncompliance with an award 
requirement.  A defect may be caused by either 
nonperformance or poor performance.  Each defect 
is subject to re-performance or deductions as 
described hereinafter. 

Defective Service  A unit of service that does not conform with specified 
requirements. 

Deficiencies and Omissions 
(D&O) 

Noncompliance with award documents.  

Depreciated Replacement 
Value  

Original value of equipment, facilities and vehicles 
less depreciation incurred as the result of normal 
wear and tear, but not to be less than the market 
value of equipment, facilities and vehicles of the 
same age and condition. 

Designee  The individual(s) designated and authorized in 
writing by the CO to perform specific technical or 
administrative functions. 

Final inspection 
 
 
 
 
 
 
 

Government’s final review to determine if substantial 
completion has occurred. 

Funding source Organization providing funding for the work to be 
performed. 

General contractor (GC) Firm under contract to the government to provide 
construction or alteration services. The GC may hold 
subcontracts. 
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Government Federal government, including the NIH. 

Government Furnished 
Property (GFP)  

All Government facilities, property, and supplies 
provided to the Service Provider to be used and/or 
expended by the Service provider in carrying out 
responsibilities set forth in this award.  Ownership of 
GFP remains that of the Government at all times 
(unless and until consumed and expended in the 
normal course of business) and all GFP must be 
returned or accounted for upon completion of the 
award terms as set forth in this award. 

Government Furnished 
Support Equipment   

Government-owned equipment used to maintain and 
operate the facilities including, but not limited to, 
such items as design equipment, specialized tools, 
and specialized equipment. 

Government Representative Any representative of the government acting on 
behalf of the government as assigned in various 
capacities including but not limited to CO, COTR, 
AO, AHJ and persons performing other government 
activities who are either government employees or 
contracted employees not of this award. 

Guide specification Document describing the standardized format, 
scope, and content of project specifications for a 
specific product, group of products, or construction 
procedure. A guide specification is designed to be 
edited by the architect/engineer to suit the needs of 
a particular project. Guide specifications are never to 
be referenced in the project specifications. 

Hazardous Substance  Any substance designated under the Clean Water 
Act and the Comprehensive Environmental 
Response, Compensation, and Liability Act 
(CERCLA) as posing a threat to waterways and the 
environment when released (US ESP 40 CFR 302). 

Industry Standards  Practices, procedures, or standards that are 
common within an industry or trade and which a 
reasonable and prudent person knowledgeable of 
that industry or trade would find acceptable as a 
measure of quality or acceptable procedure and 
which may or may not be defined in writing.  May 
also be referred to as "standard commercial 
procedures" or "standard industry procedures." 
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Installed Building Equipment  Those systems and items of equipment and 
furnishings that are installed and permanently affixed 
to the buildings which are required to make the 
facility usable and are affixed as a permanent part of 
the structure. 

Institute or Center (IC) NIH organization dedicated to a focused area of 
research.  

Intentional and/or Flagrantly 
Negligent Defective 
Performance   

Performance which is rendered by the Service 
Provider under circumstances where the Service 
Provider knows or should have known that its action 
or inaction, or that of its employees or 
subcontractors, would result in defective 
performance.  Performance which is determined by 
the Government to be intentional and/or flagrantly 
negligent performance can be rejected by the 
Government, notwithstanding that it does not exceed 
the AQL.  The Service Provider must re-perform all 
intentionally and/or flagrantly negligent defective 
work. 

Limited Access Areas Areas specifically marked by limited access signs 
such as vivarium, radioisotope rooms, zebrafish 
rooms, imaging equipment rooms etc. are 
maintained for controlled research.  These areas 
require specific clearance and monitoring of 
personnel entering the areas.  Service Provider 
personnel are subject to applicable NCTR standard 
operating procedures while in these areas. 

Lot Size  The number of product or service outputs in a lot. 
Lot/Population   A collection of product or service outputs from which 

a sample is to be drawn and inspected to determine 
performance in accordance with established 
standard(s). 

Manufacturers' 
Recommendations and 
Standards   

Procedures recommended by the manufacturer of 
an item of equipment or material, conformance with 
which shall provide the most effective maintenance 
or best use of the item, and which shall preserve 
warranty rights, if available. 
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Non-process Institute 
Equipment   

Non-scientific equipment used throughout the Center 
in laboratories, support areas, and administrative 
areas.   

Phase-In Period Phase-in periods are commonly used for operations. 
The period is an overlap period where the incumbent 
phases out its performance and the selected service 
provider phases in its performance. 

Physical Security  Those actions taken to preserve personnel and 
property from loss or damage. 

Project Emergency Any event that can cause harm to personnel and/ or 
government property/research. 

Project file Collection of documents that provide an audit trail of 
the activities (project requirements, cost, schedule, 
quality, subcontractor contracts, performance) 
relating to a design and construction project. The 
project file is maintained until administrative 
closeout. After project closeout, the file is archived 
for 5 years. 

Project Quality Assurance The NIH management system for overseeing Quality 
Control Plan. 

Punch List List developed upon government’s final review to 
determine if substantial completion has occurred. 

Quality Assurance (QA)  The functions and associated actions performed by 
the Government to ensure that award requirements 
are performed in accordance with specified 
standards and that an appropriate level of SP quality 
control activities are in place and operational. 

Quality Assurance Surveillance 
Plan. (QASP)   

The plan developed by the Government, specifically 
for this award, to assure compliance with the award.  
This plan will be provided to the Service Provider for 
information purposes only; it will not be made a part 
of the award nor should it be interpreted as such. 
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Quality Control (QC)   Those internal management functions that include, 
but are not limited to, training, documented 
procedures, inspections, and tests (taken at the 
point of performance) necessary to ensure that SP 
products and services conform to PWS 
requirements, specifications, and standards. 

Quality Control. (QC Plan)   Documentation of actions taken by the Service 
Provider to control the quality of services so that 
they meet the requirements of this award. 

Record drawings Drawings showing the as-built conditions of 
constructed facilities. 

Request for Contract Action 
(RFCA) 

Request to the Contracting Officer to begin the 
construction acquisition process. The most common 
attachments to an RFCA are the RFCA 
Memorandum, statement of work, independent 
government estimates and sketches. 

Request for Information (RFI) Written question posed by the construction 
contractor to Service Provider seeking clarification of 
contract requirements. 

Restricted Area   Those areas in Animal Husbandry and Diet 
Preparation where Specified Pathogen Free (SPF) 
conditions are maintained for controlled research.  
These areas require specific clearance and 
monitoring of personnel entering the areas.  
Procedures for these areas require personnel to 
shower, change into special sterile clothing and 
mask, and limit movement within animal areas (e.g., 
must go through cleanup procedure before entering 
a second animal room).  Service Provider personnel 
are subject to applicable NCTR standard operating 
procedures while in these areas. 

Sample  Consists of one or more service outputs drawn from 
a lot, the outputs being chosen at random.  The 
number of outputs in the sample is the sample size. 
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Service Provider Furnished 
Property (SPFP) 

All property and supplies other than Government 
Furnished Property required to perform the specified 
services of this award 

Shall (or must) The use of either of these words specifies that the 
provision is binding and requires undisputed 
compliance. 

Standard   An acknowledged measure of comparison. 

Surveillance Inspection and documentation regarding delivery of 
award services as measured against the award 
specifications. 

System Includes all of the mechanical and electrical 
equipment; supporting structures and auxiliary 
equipment required to provide a specific function or 
output. 

Tours Tours involve showing facilities and explaining 
services to clients and visitors. 

Transition Period The time after the effective date of the award and 
before the date of the start of the full performance 
period, during which the Service Provider shall 
prepare itself for full award performance. 

Unsatisfactory Performance Performance not in compliance with industry 
standards. 
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2.1 ACRONYMS AND ABBREVIATIONS 
2.1.1 STANDARD ACRONYMS AND ABBREVIATIONS 
Acronyms and abbreviations as used throughout this PWS are listed for your information and 
reference: 
 
24/7 24 Hours a day, 7 days a week, 365 days a year 
ACRF Ambulatory Care Research Facility 
ADA Americans with Disabilities Act of 1990 
ADAAG Americans with Disabilities Act Accessibility Guidelines 
ADB Administrative Database (Delpro) 
ADP Automated Data Processing 
AHJ Authority Having Jurisdiction 
ANSI American National Standards Institute 
AO Administrative Officer 
APL Acceptable Performance Level 
APPA Education Facility Officers 
AQL Acceptable Quality Level 
AT/FP Anti-Terrorism/Force Protection 
ARAC Administrative Restructuring Advisory Committee 
  
BC Business Center 
  
CAN Common Accounting Number 
CAR Corrective Action Request 
CAS Central Accounting System 
CFR Code of Federal Regulations 
CIT Center for Information Technology 
CLIN Contract Line Item Number 
CO Contracting Officer 
COB Close of Business 
CONUS Continental United States 
COR Contracting Officer Representative 
COTR Contracting Officer Technical Representative 
CRC Clinical Research Center 
  
D&O Deficiencies and Omissions 
DPS Division of Public Safety 
DQ Data Query 
DS Division of Safety 
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ESWB Emergency Switchboard 
  
FAR Federal Acquisition Regulation 
FDA Food and Drug Administration 
FIC Fogarty International Center 
FICA Federal Insurance Contributions Act 
FY Fiscal Year 
  
GFE Government-Furnished Equipment 
GFF Government Furnished Facilities 
GFM Government-Furnished Materiel 
GFP Government-Furnished Property 
GFS Government Furnished Services 
GFV Government Furnished Vehicles 
GSA General Services Administration 
  
HHS Health and Human Services 
IAW In Accordance With 
  
IC Institute/Center 
ICRA International Register of Certified Auditors 
IDIQ Indefinite Delivery/Indefinite Quantity 
IMPAC International Merchant Purchase Authorization Card (Purchase  

card for the government) 
IRCA International Register of Certified Auditors 
ISSA Interagency Service Agreement 
ISSO Information System Security Officer 
IT Information Technology 
  
LAN Local Area Network 
  
MIS Management Information System 
MOU Memorandum of Understanding 
MR Management Representative 
  
NCCAM National Centre for Complimentary and Alternative Medicine 
NCI National Cancer Institute 
NCRR National Center for Research Resources 
NEI National Eye Institute 
NHGRI National Human Genome Research Institute 
NHLBI National Heart, Lung, and Blood Institute 
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NIA National Institute on Aging 
NIAAA National Institute on Alcohol Abuse and Alcoholism 
NIAID National Institute of Allergy and Infectious Diseases 
NIAMS National Institute of Arthritis and Musculoskeletal and Skin 

Diseases 
NIBIB National Institute of Biomedical Imaging and Biomedical 

Engineering 
NICHD National Institute of Child Health and Human Development 
NIDA National Institute on Drug Abuse 
NIDCD National Institute on Deafness and Other Communication 

Disorders 
NIDCR National Institute of Dental and Craniofacial Research 
NIDDK National Institute of Diabetes and Digestive and Kidney Diseases 
NIEHS National Institute of Environmental Health Services 
NIGMS National Institute of General Medical Sciences 
NIH National Institutes of Health 
NIHAC National Institutes of Health Animal Center 
NIHITS National Institutes of Health Integrated Training System 
NIMH National Institute of Mental Health 
NINDS National Institute of Neurological Disorders and Stoke 
NINR National Institute of Nursing Research 
NLM National Library of Medicine 
NOI Notice Of Intent 
NOT Notice Of Termination 
NTE  Not To Exceed 
  
OD Office of the Director 
OFM Office of Financial Management 
ORF Office of Resource Facilities Development & Operations 
ORM Office of Resource Management 
  
PBR Performance Based Requirements 
PC Personal Computer 
PDL  Price Determined Later  
PRS Performance Requirements Summary 
PWS Performance Work Statement 
  
QA Quality Assurance 
QASP Quality Assurance Surveillance Plan 
QC Quality Control 
QC/CSP Quality Control/Customer Satisfaction Plan 
QS Quality System 
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R&W Recreation and Welfare 
RFCA Request For Contract Action 
RFI Request For Information 
RFP  Request For Proposals 
  
SA Security Assistance 
SBU “Sensitive but Unclassified” 
SCFM Standard Cubic Feet Per Minute 
SF Standard Form 
SF  Square Foot or Feet 
SOP Standard Operating Procedures 
SOW Statement Of Work 
SP Service Provider 
SSFAS Services and Supply Fund Accounting System 
  
TE Technical Exhibit 
  
UFAS Uniform Federal Accessibility Standards 
USPS United States Postal Service 
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SECTION C-3 
GOVERNMENT FURNISHED PROPERTY AND SERVICES 

 
3 GENERAL INFORMATION 
3.1 GOVERNMENT FURNISHED PROPERTY (GFP) AND SERVICES (GFS) 
The Government will furnish certain property, i.e., facilities, equipment, materials, and 
services, including utilities and scheduled maintenance that the SP, in its discretion, may 
accept or reject.  GFP consists of Government Furnished Facilities (GFF), Government 
Furnished Equipment (GFE), Government Furnished Vehicles (GFV), and Government 
Furnished Material (GFM).  GFP is listed in TE-6.1 series through TE 6.5 series.  GFP shall be 
used to perform work in the PWS and is for official Government business only. 
 
3.1.1 USE AND SAFEGUARDING OF GFP AND GFS 
GFP and GFS may be used solely and exclusively for performance of work under this PWS, 
and for no other purpose whatsoever.  The SP shall safeguard GFP and take reasonable 
precautions to prevent fraud, waste, and abuse.  The SP shall designate at least one primary 
and one alternate custodian whose responsibility it is to receive, account for, and safeguard 
GFP. 
 
3.1.2 JOINT INVENTORY 
The SP and a team of Government Representative(s) shall inspect GFP and inventory within 
30 calendar days of the start of the transition period, and 10 calendar days prior to the end of 
the performance period.  The inspection and inventory shall detail the material condition and 
quantity of such GFP and determine the exact number, location and serviceability of GFE and 
GFV.  The SP shall certify the GFE AND GFV inspections and inventories, assume 
accountability for all GFP, and subsequently report any discrepancies to the Government 
Representative.  GFP shall not be altered without prior written notification and approval of the 
Government Representative.  The SP, within 5 days of completion of an inspection or 
inventory, shall notify the Government Representative, in writing, of any disagreement 
regarding the material condition of GFP, to which the Government Representative will respond 
within 15 calendar days. 
 
3.1.3 PROPERTY CONTROL PLAN 
The SP shall prepare and submit a Government Property Control Plan within 10 days after 
Award, which shall encompass the requirements contained in this PWS.  The SP will update 
the plan, and submit the revision to the Government Representative, annually. 
 
The Property Control Plan shall include a: 
 
• List all of GFP and GFS and a process for accepting and rejecting of GFP and GFS. 
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3.1.4 ANNUAL INVENTORY 
The SP shall also perform an annual inspection and inventory of GFP, to be conducted during 
the anniversary month of the initial joint inspection and inventory, and submit a report of same 
to the Government Representative within 10 workdays of the date they are completed.  The 
report shall indicate shortage, loss, or destruction of and damage and excessive wear and 
tear to GFP. 
 

• Note: The SP is liable for shortage, loss, or destruction of and damage and 
excessive wear and tear to GFP. 

 
3.1.5 RETURN OF GFP 
The SP may, at any time, return GFP it no longer needs for the performance of this PWS; 
however, returned GFP will not be replaced by the Government, and the unavailability or lack 
of GFP under these circumstances will not excuse nonperformance, or justify increase in cost 
to the Government.  The SP shall notify the Government in writing of its intent to return GFP. 
 
3.2 GOVERNMENT-FURNISHED PROPERTY (GFP) 
 
3.2.1 GOVERNMENT-FURNISHED FACILITIES (GFF) 
The Government will provide the GFF listed in TE-2.1 and TE 2.2 for the SP to utilize in the 
performance of requirements listed in Section C-5.  The Government expects the SP in its 
Technical Proposal to identify which facility space the SP shall require in performance of this 
award.  All excess facility space not utilized by the SP will be reassigned.  The SP may, at its 
own expense, alter or improve GFF, if authorized by the Government Representative, to 
whom detailed proposals shall be submitted in advance.  Alterations and improvements to 
GFF become property of the Government. 
 
The GFF listed in TE-2.1 through TE-2.2 are facilities the SP shall provide services for as 
listed in Section C-5. 
 

• Note: The SP is liable for destruction of and damage and excessive wear and 
tear to GFF utilized by SP in performance of this award. 

 
3.2.2 GOVERNMENT-FURNISHED EQUIPMENT (GFE) 
The Government will provide the GFE listed in TE-1 series (SPE) in “as is” condition to utilize 
in the performance of the requirements listed in Section C-5.  TE-1 series (SPME) list 
equipment the SP must maintain IAW Section C-5.  Upon termination of the Award, the SP 
shall return all GFE listed in TE-6 series to the Government in the same condition as received, 
with the exception of normal wear and tear, or provide like kind replacement equipment 
acceptable and at no additional cost to the Government.  After Award, the SP may, with the 
approval of the Government Representative, provide non-Government furnished equipment, 
provided that labor costs are reduced and overall efficiency is promoted thereby.  The SP 
shall perform work listed in the PWS regardless of the availability of GFE. 
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3.2.2.1 MISSING, STOLEN, LOST, AND RECOVERED PROPERTY 
The SP shall comply with all Government rules and regulations, contained in Section C-6 and 
elsewhere in this PWS, pertaining to GFE lost, missing, stolen, damaged, abused (excessive 
wear and tear), or destroyed while in the SP’s possession. 
 
3.2.2.2 WARRANTIES 
The Government will furnish warranty information on all GFE.  GFE under manufacturer’s 
warranty shall be operated, maintained, and repaired in accordance therewith, and the SP 
shall report to the Government Representative any difficulties encountered in exercising 
manufacturers’ warranties.  The SP shall not repair GFE under warranty without the 
Government Representative’s approval.  Repair and replacement of non-GFE is the sole 
responsibility and expense of the SP. 
 
3.2.2.3 REPAIR VS. REPLACEMENT 
GFE shall not be replaced if it can be repaired or rebuilt, to return it to the condition existing at 
the time it was accepted by the SP.  If the repair estimate exceeds 50% of the replacement 
cost, the SP shall contact the Government Representative for approval to replace the item.  
The Government Representative will closely monitor repair and replacement of GFE. 
 
3.2.2.4 DISPOSAL, SALVAGE, RECLAMATION, AND RECYCLING 
SP shall utilize NIH Form 649 “Report of Property Transfer” to initiate the disposal, salvage, 
reclamation or recycling of GFE.  See the following site for instructions and form: 
http://www.olao.od.nih.gov/property/disposal.html 
 
 
3.2.3 GOVERNMENT-FURNISHED MATERIALS (GFM) 
3.2.3.1 SOURCES 
The Government will supply all the GFM.  The SP is authorized to utilize Government supply 
system to obtain supplies and materials required to perform this PWS, including GSA, 
UNICOR, and other approved Federal suppliers.  Unique repair parts only available from the 
Government will be supplied from the Government supply system.  GFM listed in TE-XXX 
series represents a historical material usage in performance of the requirements in Section C-
5. 
 
3.2.3.2 REPLENISHMENT 
The SP shall replenish depleted GFM, as required, and only in the amount(s) reasonably 
necessary, to perform this PWS.  The SP shall charge the cost of materials it replenishes 
against the reimbursable materials contract line item number.  At the conclusion of the 
performance period, as extended, the SP shall return all remaining materials to the 
Government. 
 
Any single material item costing in excess of $2,500.00 shall require Government 
authorization in writing.  The SP shall provide a detailed cost comparison from a minimum of 
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three vendors. This cost comparison shall address the impact of not procuring the item and 
any alternatives. 
 
Any item replaced or repaired becomes the property of the Government.  Any replacement 
item shall meet the same performance criteria and quality standards as the original item or 
better. 
 
3.3 GOVERNMENT-FURNISHED SERVICES (GFS) 
3.3.1 UTILITIES 
The Government will furnish utilities to GFF, as required, for direct support of work performed 
under this PWS.  Utilities shall be steam, chilled water, electric, compressed air, potable 
water, sanitary sewer, storm sewer, natural gas, liquid propane, telephone, and fuel oil as 
currently installed in facilities.  Steam and chilled water services are reliable 99.5% of the time 
barring weather related problems.  All other services are reliable approximately 100% of the 
time. 
 
3.3.1.1 ENERGY AND UTILITIES CONSERVATION 
The SP shall conserve energy and utilities in accordance with all Government policies and 
programs and make reports required thereon to the Government Representative.  The SP 
shall train its personnel, implement standard operating procedures, and monitor its operations 
to eliminate waste, increase efficiency, and reduce consumption.  SP suggestions to promote 
efficient use of energy and utilities are encouraged. 
 
3.3.2 TELEPHONE SERVICE 
3.3.2.1 TELEPHONE INSTRUMENTS AND LINES 
Government communications systems, including telephone instruments and lines located in 
GFF may, if approved by the Government Representative, be used by the SP, for work related 
purposes only, at no cost.  Use of Government communication systems constitutes consent to 
monitoring at all times.  Telephone services are reliable 99% of the time barring weather-
related problems 
 

• Note: The SP shall train and warn all employees not to discuss classified 
information over unsecured communications systems. 

 
 
3.3.2.2 TELEPHONE CHANGES AND REPAIRS 
The SP shall not move, remove, add, alter, or reconfigure Government communication 
systems, networks, or lines without the Government Representative’s approval, which may be 
obtained by written request.  The SP shall notify the Government Representative when 
maintenance or repair of telephones or telephone lines is required.  Alphanumeric pagers will 
be furnished.  Cell phones will not be provided. 
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• Note: The SP is liable for destruction of and damage and excessive wear and 
tear to Government communications systems, networks, lines, and telephone 
equipment. 

 
3.3.3 MAIL 

Official mail generated by the SP in performance of this PWS will be delivered, collected and 
distributed by the Government, within and among NIH facilities only, at Government expense.  
All other mail and delivery expenses incurred in performance of this PWS, including without 
limitation U.S. Mail, shall be borne by the SP.  The SP shall forward all misdirected mail to the 
correct address. 
 
 
3.3.4 INFORMATION MANAGEMENT SYSTEMS 
 
3.3.4.1 GENERAL 
The Government will provide Desktop Computing Services, Network Support, and 
Applications Programming Services to the SP.  Government-furnished Information 
Management systems shall be utilized for "Official Business" only, in direct support of this 
award.  Information Technology support can be obtained at http://support.cit.nih.gov. 
 
3.3.4.2 DESKTOP-COMPUTING STATIONS 
Desktop-computing stations and network lines located in facilities to be occupied by the SP 
will be provided for SP use at no cost to the SP.  These computing stations will be provided on 
a case-by-case basis, as approved by the Government Representative.  Government 
furnished desktop-computing stations shall be used for transaction of official business of NIH 
in direct support of this award.  Government will upgrade hardware to support Agency-wide 
software programs, but not for SP owned software.  The Government will not be held liable if 
hardware or operating system upgrade impacts SP owned software.  Government-furnished 
desktop-computing stations are subject to security monitoring at all times.  Use of these 
desktop-computing stations constitutes consent to security monitoring. 
 
As technology changes the Government’s IT standards change and the SP is responsible for 
updated SP provided systems to conform with the new standards within 120 days of 
notification. 
 
Standard desktop software installed includes the following: 

• Office 2000 SR2 (Includes Word, Excel, Power Point, Access, and Shared Tools) 
• Corel Office 2000 
• ADB Del-Pro (Mainframe access) 
• ITAS (in-house application) 
• Acrobat Reader 5.02 
• Antivirus Software 
• Adobe 
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o Acrobat 
o Illustrator 
o InDesign 
o Photoshop 
o Type Manager 

• Macromedia 
o Dreamweaver 
o Fireworks 
o Flash 

 
• Discreet 

o 3DS Max 
o Cleaner 

 
• Others 

o Clay Studio Pro 
o Conversions Plus 
o Cumulus 
o DICOMaccess 
o Elastic Reality 
o Gif Animator 
o Illustrate! 
o Nero 
o PCMac Lan 
o Polytrans 
o QuarkXPress 
o Sound Forge lite 
o Xfrog 
o ScheduleAll 

 
• Windows 2000 Professional SP3 

 
 

 
3.3.4.3 DESKTOP COMPUTING SERVICES 
Desktop Computing Services will be provided by the Government.  SP shall request approval 
for technical support of government provided services.  Services provided for moves, adds, 
changes, operational monitoring, system problem determination and resolution, and technical 
support. 
 
3.3.4.4 NETWORK SUPPORT 
Network Support is defined as providing limited access to the NIH LAN.  The Government will 
provide Internet and e-mail access on a case-by-case basis as approved by the Government 
Representative.  SP shall comply with NIH internet policy, guidelines and regulations as listed 
at http://www.cit.nih.gov/security-policies.html 
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3.3.4.5 APPLICATIONS PROGRAMMING SERVICES 
Applications Programming Services consists of developing, maintaining and supporting 
computer programs provided by the Government that are resident on the NIH LAN. 
 
3.3.5 POLICE AND FIRE PROTECTION 
The Government will provide police and fire protection at all NIH facilities at which work is to 
be performed. 
 
3.3.5.1 FIRE, ENVIRONMENTAL AND EMERGENCY DRILLS 
The SP, with or without advance notice, shall participate in all Government conducted fire, 
environmental and other emergency drills, unless otherwise excused by Government 
Representative.  The SP shall follow the direction of Government fire, security, and 
emergency management officials, and take corrective action to remedy deficiencies in its 
performance of emergency response procedures. 
 
3.3.6 GOVERNMENT PROVIDED TRAINING 
All SP employees must receive timely and complete, Government-provided training and 
refresher training required for the performance of work under this PWS.  The SP shall ensure 
this training is accomplished with the following Government provided media; multi-media, 
video, audio, slide projectors, or written.  The SP shall ensure and document attendance of 
employees, who require training, at these training sessions: 
 

Training Estimated time required 
IT Security 
(Online Course at 
www.cit.nih.gov/security.html) 

Once per service period 

 
3.3.7 EQUIPMENT MANUALS 
The Government will provide access to all available equipment manuals for the equipment 
listed in TE-XX series and TE-XX series and will be located in appropriate facilities where 
equipment is used.  The SP shall maintain and update equipment manuals (when received 
from manufacturer). 
 
3.3.8 FORMS 
The Government will provide an initial supply of Government forms to the SP at no cost to the 
SP.  These are standard forms currently utilized in performance of work under this Award.  
The SP shall determine replenishment requirements and requisition through the Government 
to maintain sufficient forms to meet normal operating requirements.  Government forms are 
listed in Section C-6. 
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SECTION C-4 
SP-FURNISHED ITEMS AND SUPPLIES 

 
4 GENERAL INFORMATION 
The SP shall furnish, maintain, and replace, at its own expense, all supplies, parts, materials, 
tools, support equipment, labor, vehicles, and any other equipment, material, and services not 
furnished by the Government under Section C-3, necessary to perform all work required under 
this PWS.  The failure of the SP, for any reason whatsoever (excluding an Act of God or an 
Act of War), to furnish any of the foregoing shall neither justify nor excuse achievement of the 
performance standards prescribed in this PWS. 
 
4.1 SP-FURNISHED PROPERTY  
Except as provided for in FAR 52.245-11(c), title to SP-furnished equipment shall remain with 
the SP.  SP-furnished equipment shall meet the same safety requirements as those 
established for GFE.  As appropriate, the SP shall provide Personal Protection Equipment 
(PPE). 
 
Title to the facilities shall remain in the Government. Title to parts replaced by the SP in 
carrying out its normal maintenance obligations shall pass to and vest in the Government 
upon completion of their installation in the facilities. 
 
Their incorporation into or attachment to any property not owned by the Government shall not 
affect title to the facilities, nor shall any item of the facilities become a fixture or lose its identity 
as personal property by being attached to any real property. The SP shall keep the facilities 
free and clear of all liens and encumbrances and, except as otherwise authorized by this 
award or by the CO, shall not remove or otherwise part with possession of, or permit the use 
by others of, any of the facilities. 
 
The SP may, with the written approval of the CO, install, arrange, or rearrange, on 
Government-furnished premises, readily movable machinery, equipment, and other items 
belonging to the SP. Title to any such item shall remain in the SP even though it may be 
attached to real property owned by the Government, unless the CO determines that it is so 
permanently attached that removal would cause substantial injury to Government property. 
 
The SP shall not construct or install, at its own expense, any fixed improvement or structural 
alterations in Government buildings or other real property without advance written approval of 
the CO.  Fixed improvement or structural alterations means any alteration or improvement in 
the nature of the building or other real property that, after completion, cannot be removed 
without substantial loss of value or damage to the premises. The term does not include 
foundations for production equipment. 
 
The SP shall be responsible for SP incurred damage to government-furnished facilities and 
equipment.  The SP shall submit a work order to the CO or designee for facility request.  The 
SP shall be responsible for all costs associated with approved “new work” facility requests. 
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The SP shall ensure access control by locking or unlocking the areas or facilities for which the 
SP is responsible.  The SP shall ensure all internal overheads, cages, vaults, other areas of 
internal security access (e.g., classified materiel), and warehouse doors are locked prior to the 
conclusion of any workday.  In the event the Host security/police discovers a SP area 
unsecured or responds to an alarm during non-duty hours, the Government will contact the 
CO or designee who will in turn contact the SP’s POC to secure the area and/or inform the 
CO or designee of the results of the alarm response.  The SP shall report any security 
violations to the CO or designee immediately. 
 
The SP shall ensure GFF provided to perform work in are maintained clean and in a safe 
condition in accordance with OSHA requirements. 
 
4.1.1 GOVERNMENT FURNISHED EQUIPMENT/MATERIAL/PROPERTY 

ACCOUNTABILITY 
The SP shall maintain inventory records for all GFE listed in TE-6 series.  The SP shall be 
responsible for the custody and care of the equipment/property and shall maintain all the GFE 
set forth in the TE-6 series.  The SP shall maintain accountability of all GFP using a SP 
provided equipment/property management information system (MIS).  The SP shall update 
MIS with all changes in location of GFP in accordance with Section C-5 requirements.   
 
4.1.2 EQUIPMENT MAINTENANCE 
The SP shall protect, preserve, maintain (including normal parts replacement), and repair IAW 
the original equipment manufacturers recommendations/specifications and in compliance with 
equipment warranties, and sound industry practice.  The SP shall not cannibalize government-
furnished equipment in order to repair or maintain other equipment unless authorized in 
writing by the CO or designee. 
 
Prior to making modifications to any GFE, the SP shall submit in writing the proposed changes 
and receive written approval for the modification from the CO or designee.  When the SP 
terminates its authority to use GFE, the SP shall notify the CO or designee in writing.  
Termination shall not relieve the SP of any of its obligations or liabilities under any related 
contract or subcontract affected by the termination.  
 
SP personnel shall ensure the safe operation of GFE and SP-furnished equipment.   
 
4.2 SP-FURNISHED MATERIAL 
The SP shall return to the Government any residual material at the termination of this award.  
Material may include original GFM or similar SP-acquired materials.  The SP shall be 
responsible for furnishing all material necessary to perform the requirements of this award. 
 
4.3 SP FURNISHED TRAINING 
The SP shall ensure that the appropriate SP personnel are trained and certified during the life 
of this award. 
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The SP shall be responsible for all training costs associated with meeting the training 
requirements in this section whether on-site or off-site.   
 
The SP shall coordinate with the Government to complete all of the training listed in this 
section within 90 days of the start of the first performance period unless otherwise specified.  
The SP shall provide training in the event that the SP no longer employs the SP personnel, 
trained during the transition period.  After Transition, government-furnished training will be 
coordinated between the SP and Government Representative.  The SP shall notify the CO or 
designee when Government-furnished training is required due to refresher requirements or 
new personnel 
 
4.3.1 EMERGENCY FIRE PROCEDURES 
Emergency Fire Procedures training shall include the following: 
 

• Use of fire extinguishers – when appropriate and how to use them 
• Alarms – where they are and how to use them 
• Evacuation procedures – routes and assembly areas 

 
The SP shall apprise employees of the fire hazards of the materials and processes to which 
they are exposed.  Upon initial assignment, the SP shall review with each employee those 
parts of the fire prevention plan that the employee must know to protect the employee in the 
event of an emergency.  The written plan shall be kept in the workplace and made available 
for employee review.  According to established procedures, the SP shall regularly and 
properly maintain equipment and systems installed on heat producing equipment to prevent 
accidental ignition of combustible materials.  The maintenance procedures shall be included in 
the written fire prevention plan. 
 
4.4 SP RESPONSIBILITIES FOR GOVERNMENT FURNISHED SERVICES 
The SP shall comply with the following requirements as they relate to the government-
furnished services listed in C-3. 
 
4.4.1 MEDICAL  
The SP shall reimburse the Government for emergency medical services made available to 
any SP employee requiring assistance for illness or injury that occurred on the job.  The SP 
shall maintain a log of all-occupational injuries and illnesses.   Within six working days after 
receiving information of an occupational injury or illness, appropriate information concerning 
such injury or illness shall be entered on the log.  The SP shall submit to the CO or designee a 
copy of the report on each job-connected injury. 
 
4.5 KEY CONTROL 
The SP shall submit a list of employees with key access requirements for key control boxes to 
the CO or designee one week prior to the date when access is needed.  All keys within the 
Key and Lock Control Program must be kept under continuous accountability at all times.  The 
number of individuals authorized to draw keys shall be kept to a minimum commensurate with 
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security and operational requirements.  Flextime shall not be the sole justification for key 
issuance.  When keys are not in use, they shall be secured in containers of at least 20-gauge 
steel or material of equivalent strength. Keys shall not be duplicated or used by unauthorized 
SP personnel.  Keys issued to the SP for office space may be assigned to individuals for 
personal use. 
 
The SP shall report any occurrence of duplicated or lost keys to the CO or designee within two 
hours after discovery of occurrence and submit a detailed written report to the CO or designee 
by close of business (COB) the same workday.  If lost keys are discovered at the end of the 
day, and it is not possible to submit a written report to the CO or designee by COB the same 
workday, the report shall be due within two hours from the beginning of business on the next 
workday.  The SP shall reimburse the Government for all costs associated with replacing 
locks or re-keying required as a result of keys being duplicated or lost by the SP. 
 
4.5.1 KEYCARD SECURITY ACCESS SYSTEM 
The SP shall provide the CO or designee a list of areas that the employee requires access. 
SP employees, including those of sub-contractors, shall obtain a keycard from the CO, or 
designee. The SP shall be responsible for keycards provided to them.   
 
• It is a security violation to share keycards.  
• If the keycard is lost or damaged, it is to be reported to the CO or designee within 2 hours 

of damage or discovery during operating hours or within 2 hours of beginning of the 
following working day if damage occurs or loss is discovered after operating hours. 

• When employee’s service is terminated, the keycard shall be returned to CO or designee.  
 
4.6 SAFETY 
The SP shall comply with all OSHA Safety requirements. The SP shall maintain safety and 
health standards consistent with all applicable federal, state, local, and OSHA regulations.  
The SP shall comply with Occupational and Environmental Safety, Fire Prevention, and 
Health programs. 
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SECTION C-5 
REQUIREMENTS 

 
5 VISUAL AND MEDICAL ARTS 
 
SECTION OVERVIEW 
 
The major functional requirements contained herein describe the services the 
Government will purchase and, thus, are the foundation of this award.  This section lists 
specific tasks that must be performed and is organized as follows: 
 
5.1 ILLUSTRATION 
5.2 DESIGN SERVICES 
5.3 PHOTOGRAPHY 
5.4 EVENTS MANAGEMENT 
5.5 VIDEO SERVICES 
 
The functional area approach used in this section, to express minimum performance 
requirements, represents currently projected products and services performed by a 
cadre of Government and contractor personnel.  It is neither reflective nor indicative of 
any existing or required organizational arrangement. The Service Provider (SP) shall be 
responsible for applying appropriate mandatory and advisory technical standards, 
resources, and priorities to fulfill product and service requirements, aid customers in 
defining and quantifying expectations of satisfactory quality, and performing any rework 
necessary to yield a final product or service that will ensure high customer satisfaction 
Minimum requirements are set forth in brief performance requirement statements, 
supplemented by corresponding standards of performance.  Standards of performance 
are measures of quality and timeliness.  Quality standards measure performance level.  
Acceptable Quality Level (AQL) is maximum acceptable deviation from standard, 
expressed in terms of a percentage of a lot.  “Lot size” identifies units of output, i.e., the 
number of times a service is performed during a specified period of time.  Max reflects 
the maximum amount of deviation, expressed in time, permitted to deviate from the 
standard.  This is the “Not to exceed value”.  The SP shall measure its performance by 
means of a Quality Control Plan (QCP) designed to monitor minor standards necessary 
to maintain an acceptable level of performance.  The Government will measure SP 
performance by means of a Quality Assurance Surveillance Plan (QASP).  Specification 
of an AQL does not allow the SP to knowingly provide defective service; instead, it is 
recognition of the fact that defective performance may sometimes occur unintentionally.  
As long as the percentage of defective performance does not exceed the specified AQL, 
the Government will not deduct for poor performance.  However, the SP shall be 
required to re-perform or correct the defective service or product at no additional cost to 
the Government. 
 
See sample workload in TE 3.0 



 VMA PWS DRAFT                                                     8 April 2004 

Procurement Sensitive  Procurement Sensitive 40

RFP#: 5.1   Requirement: Illustration    
 
The SP shall consult and collaborate with NIH scientists and program officials and determine the underlying concepts and 
overall conclusions to be expressed, the objectives to be attained, and other factors determining the medical art 
requirements, such as the client’s budget and time constraints, the media in which the medical illustration(s) will be used, 
and the cultural and educational characteristics of the audiences.   
 
The SP shall serve as expert advisor and consultant to these scientists and program officials regarding the most 
appropriate techniques for achieving the desired purposes of the medical illustration(s).  The SP is responsible for the 
conceptualization, development, design, planning and production of medical illustrations and complex diagrams in both 
still and animated forms created by whether him/her, by other staff medical illustrators, and by contractors. 
 
 
The SP shall work directly with the clients to develop medical illustrations and other visualizations to achieve the 
communication objectives of the presentation.  Communicates orally and in writing with clients who may represent any 
level of the NIH organization, in order to gather and/or provide information related to job requests or services.  SP shall 
provide proofs, marking corrections, changes or revisions required by the client. 
 
The SP shall provide services by creating  

o Medical Illustrations 
o Medical Animation 
o Non Medical Illustrations  
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RFP#: 5.1.1  Requirement: Medical Illustration 

Conditions of Performance  
SP shall consult, meet and collaborate with researchers, NIH community and outside consultants: 

o Create 2 D Medical Illustration 

o Create 3 D Medical Illustration 

o Write and Edit Texts and Labels 
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RFP#: 5.1.1.1 Requirement: Create2-D Medical Illustration 
Conditions of Performance 
SP shall apply advanced knowledge (developed by successful completion of a masters college degree approved by the Association of Medical Illustrators in medical illustration from 
an accredited institution) of medical research, anatomy and science. 

SP shall consult and collaborate with clients in a professional manner. 

SP shall convert and translate molecular research, radiological data and render various forms of models into illustration and animation. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL        Lot             Timeliness Standard   Max AQL MAX  
Illustrations are error free. 1%   #of 2-D Medical Illustrations per month.    Created as requested 2% 2 days 
   

Client specifications are met. 1%    #of 2-D Medical Illustrations per month.     Created as requested 2% 2 days 

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of 2-D Medical Illustrations 183 183 183 183 183 
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RFP#: 5.1.1.2 Requirement: Create3-D Medical Illustration 
Conditions of Performance 
SP shall collaborate with researchers to develop  and refine concept and illustration. 

SP shall create scientifically accurate 3D digital models. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot Timeliness Standard Max AQL MAX  
Illustrations technically correct. 1% #of 3-D Illustrations per month.   Illustrations are created as requested. 2% 2 days 

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of 3-D Illustrations 15 15 15 15 15 
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RFP#: 5.1.1.3    Requirement:         Write and Edit Labels for Medical Illustrations 
Conditions of Performance 
SP shall maintain integrity of concept throughout the developmental process. 
SP shall translate medical and scientific terminology for language that relays findings to an audience. 

SP shall collaborate with research and scientific community providing audience definition and characteristic. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot Timeliness Standard   Max AQL    MAX  
Texts and labels are error free.   1% #of texts per month.   Completed as requested.   2%       2 days 

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of texts and labels written 145 145 145 145 145 
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RFP#: 5.1.2  Requirement: Medical Animation 
Conditions of Performance 
SP shall consult, meet and collaborate with researchers, NIH community and outside consultants to develop and refine concept and illustration. 
SP shall prepare production documentation. 

SP shall have knowledge of various CODEC technologies. 

SP shall create medical animation for simple, intermediate and complex animations in the form of 

o 2-Dimentional Animations 

o 3-Dimentional Animations 
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RFP#: 5.1.2.1 Requirement: Create2-D Medical Animation 
Conditions of Performance 
SP shall create animation per client request. 

SP shall write scientific and medical text and labels. 
SP shall prepare production documentation. 
 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot           Timeliness Standard Max AQL     MAX  
 Medical animations are error free. 1%  #of medical animations per month          Created as requested        1%       2 days  
  
 
Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
  
# of 2-D Medical Animation 14             14            14             14                  14  
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RFP#: 5.1.2.2 Requirement: Create3-D Medical Animation 
Conditions of Performance 
SP shall create animation per client request.  

SP shall write scientific and medical text and labels. 
SP shall prepare production documentation. 
 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot     Timeliness Standard Max AQL MAX  
Medical animations are error free 1%   #of 3D medical animations          Completed upon client request. 1% 2 days  
                                                              per month.           

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of 3-D Medical Animation 6 6 6 6 6  
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RFP#: 5.1.3  Requirement: Non-Medical Illustration 
Conditions of Performance 
SP shall work in collaboration with client to define and refine idea for depiction. 
SP shall define audience and context upon client requests. 

SP shall revise drawings as requested and required. 
SP shall produce illustrations based on production parameters. 

SP shall create Non-Medical Illustration by: 

o Level 1- Basic Non-Medical Illustration 

o Level 2- Intermediate Non-Medical Illustration 

o Level 3- Complex Non-Medical Illustration 
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RFP#: 5.1.3.1     Requirement:        Create Level 1: Basic Non-Medical Illustration 
Conditions of Performance  
SP shall consult and collaborate with requester. 

SP shall provide visual definitions for the material presented by the research community. 

SP shall define audience and context for the material to be presented in a comprehensive and stimulating representation. 

SP shall define production parameters in association with the client.  

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot         Timeliness Standard     Max AQL MAX  
Illustrations are error free. 1%          #of basic non-med.                  Completed upon client request.    2% 2 days 
                                                           illustrations per month  
 
 
.Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of basic non-medical illustrations 84 84 84 84 84 
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RFP#: 5.1.3.2     Requirement:         Create Level 2: Intermediate Non-Medical Illustration 
Conditions of Performance  
SP shall consult with requester; define the idea to be depicted; define audience and context; define production parameters. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot           Timeliness Standard     Max AQL     MAX  
Illustrations are error free. 1%    #of intermediate non-med.          Completed within agreed time    2%      2 days  
                                                                                       Illustrations per month.    

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of intermediate  non-medical illustrations 125 125 125 125 125  
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RFP#: 5.1.3.3    Requirement: Create Level 3: Complex Non-Medical Illustration 
Conditions of Performance  
SP shall consult with requester; define the idea to be depicted; define audience and context; define production parameters. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL        Lot                   Timeliness Standard        Max AQL         MAX  
Illustrations are error free. 1%            #of complex non-med.                         Completed as requested.            2%                   2 days  
                                                           Illustrations per month.                            

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of complex non-medical illustration 626 626 626 626 626  
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RFP#: 5.2            Requirement: Design Services 
 
The SP shall provide design, consultation, technical advice, and production services for a wide variety of visual 
presentations.  Publications, illustrations, posters, flyers, tent cards, leaflets, slideshows, and other visual materials are 
prepared to record the NIH research effort and to communicate that information to both the scientific community and 
general public. 
 
The SP shall receive work requests:  meet with clients and consult with them about the nature of the project being 
undertaken.  “Interview” these individuals or groups to determine the following and build upon the customer base: visual 
materials needed, purpose of project, audience that will be reached, budget, and deadline.   
 
The SP shall plan the project from beginning to end:  Incorporate developing the concept(s)_determine how the project 
will be managed or executed, plan production, set priorities, decide what style will be used, and decide who will execute 
the various phases of the project.   
 
IC managers are involved with all aspects of campaigns and development from the beginning.  Strategies are often times 
developed with input from managers and directors.  The SP shall consult and collaborate with ICs to establish the 
appropriate styles and ability to write depictions representing the NIH scientific community.   
 
The SP shall have the ability to write Interpretive Prospectus.   
 
The SP shall: 

o Create Scientific Poster sessions 
o Create Posters, Publications and other Print Collateral 
o Identity Graphics 
o Graphic Design 
o Multimedia Presentation 
o Design Exhibits 
o Advertising Specialties 
o Awards 
o Design Mattes and Frames 
o Digital Output 
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RFP#: 5.2.1. Requirement: Create Scientific Poster Session 
Conditions of Performance  
SP shall consult and collaborate with NIH scientific community. 

SP shall provide conceptualization to complex research and scientific data that is visually stimulating.  

SP shall coordinate with scientific community and adapt to ever changing schedules and requirements. 

SP shall provide poster sessions for the NIH community including the following but not limited to these items.   
SP shall provide customer services to interested clientele and assist in clarifying sizes.  

Quality and Timeliness Standards   

 Quality Standard Lot AQL     Lot      Timeliness Standard Max AQL MAX  
Final poster sessions are error free. 0%    #of final poster sessions per month.      3  days 0% 2  days 

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of final poster sessions 1580 1580 1580 1580 1580 
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RFP#: 5.2.2     Requirement:         Create Posters, Publications and Other Print Collateral 
Conditions of Performance  
SP shall Consult and collaborate with requester. 
SP shall define audience characteristics. 
SP shall define characteristics of story and visual requirements. 
SP shall write/edit texts and labels. 
SP shall prepare production documentation. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot Timeliness Standard Max AQL MAX  
Publications and print materials are  1%       #of print collateral per month.     Complete upon client request. 1% 2 days  
error free.  

Workload Indicators 
Workload Indicator Year 1   Year 2 Year 3 Year 4 Year 5 
# of posters designed (square footage) 14619   14619   14619   14619   14619   
# of publications 4082 4082 4082 4082 4082 
# of other print collateral 8428 8428 8428 8428 8428 
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RFP#: 5.2.2.1      Requirement: Create Signage 
Conditions of Performance 
SP shall consult and collaborate with requester. 
SP shall define audience characteristics. 
SP shall define characteristics of signage. 
SP shall establish legal parameters. 

SP shall create various forms of signage  

SP shall conform to architectural styles unique of the buildings on the NIH campus. 

SP shall provide services such as but not limited to: interior routed high-pressure laminate sign inserts as well as interior signage system and components. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot Timeliness Standard Max AQL MAX  
Signage is error free. 1% #of signage per month. Completed upon client request. 5% 1 day 

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of signage  2935 2935   2935   2935   2935 

# of exterior light pole banners and digitally imaged, vinyl mounted 33 33 33 33 33 

# of signage’s designed 37 37 37 37 37 

# of updates to existing signage 66 66 66 66 66  
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RFP#: 5.2.2.2 Requirement: Create Event Items  
Conditions of Performance  
SP shall design and produce event items. 
SP shall consult and collaborate with requester to develop concepts. 
SP shall define audience characteristics. 

 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot Timeliness Standard Max AQL MAX  
Designs are error free 1%     #of event posters per month.   Completed upon client request. 1% 2 days  
  

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of event posters 808   808   808   808 808   

# of event flyers  18493   18493   18493   18493   18493   

# of event programs 4082   4082   4082   4082   4082   

# of event invitations 423   423   423   423   423  

# of table tent cards 1526 1526 1526 1526 1526  
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RFP#: 5.2.2.3    Requirement:           Design Presentation Posters for NIH Officials. 
Conditions of Performance 
SP shall provide designs for posters used to present by the NIH community before Congress, agency officials, and senior management. 

SP shall consult and collaborate with senior NIH officials to develop and refine concepts. 

SP shall accurately incorporate scientific and research data for appropriate audiences. 

SP shall respond to client needs and requirements of the client in an efficient and timely manner.  

 

 
Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot    Timeliness Standard Max AQL      MAX  
Designs are error free 1% #of designs per month.       Complete as agreed with client                1%                 1 day 

    request    
  

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of designs 53 53 53 53 53  
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RFP#:5.2.3        Requirement:                    Identity Graphics  

Conditions of Performance 
SP shall consult and collaborate with requester. 
SP shall define audience characteristics. 

Identity graphics are logos on items for individual institute clarification and recognition. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot Timeliness Standard Max AQL MAX  
Graphics are error free. 1%     #of identity graphics per week.    Complete as requested by client 1% 2 days   
                                                                                             

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of identity graphics 76 76 76 76 76  
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RFP#: 5.2.4            Requirement:                           Graphic Design 

Conditions of Performance 
SP shall define audience characteristics. 
SP shall consult and collaborate with requester. 
SP shall write texts and labels. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot    Timeliness Standard Max AQL MAX  
Designs are error free 1%     #of designs per week.      Completed upon client request 1% 2 days 
  

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of designs 655 655 655 655 655  
# of web page graphics 105 105 105 105 105 
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RFP#: 5.2.5         Requirement: Complex Multi-Media Presentations 
Conditions of Performance  
SP shall consult and collaborate with requester. 
SP shall define audience characteristics. 
SP shall create visual components and convert data. 

SP shall integrate multiple technologies and techniques to establish audience. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot Timeliness Standard Max AQL MAX  
Presentations are error free 1% #of presentations per week.      Completed upon client request 1% 1 day 

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of presentations 17 17 17 17 17 
# of Power-Point Presentations  234 234   234        234 234
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RFP#: 5.2.6            Requirement:       Design Exhibits 
Conditions of Performance 
SP shall consult and collaborate with the NIH research community and clientele. 

SP shall provide logistical management to delivery 

 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot Timeliness Standard Max AQL MAX  
Exhibits are error free 1%    #of installations per year.      Completed upon client request 1% 1 day 
                                                       #of exhibits per year.  

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of installations 7 7 7 7 7 

# of exhibits 50 50 50 50 50 
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RFP#:   5.2.6.1     Requirement:        Interpretive (Museum) Exhibits and Corridor Displays 

Conditions of Performance  
SP shall consult and collaborate with requester. 
SP shall prepare multimedia production documentation. 

SP shall produce displays which meet client’s satisfaction and needs. 

 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot Timeliness Standard Max AQL MAX  
Displays are error free  1% #of displays per year.    Completed upon client request. 1% 1 day  
  

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of displays 8 8 8 8 8 
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RFP#: 5.2.6.2        Requirement:  Convention Exhibits 
Conditions of Performance 
SP shall coordinate variety of requests from NIH community and officials. 
SP shall identify audience characteristics. 
SP shall write texts and labels. 
SP shall create visual components and convert data. 

 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot       Timeliness Standard Max AQL MAX  
Exhibits are error free 1%    #of convention exhibits per year.      Completed upon client request. 1% 2 days 
  

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of convention exhibits 7 7 7 7 7 
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RFP#: 5.2.7       Requirement: Advertising Specialties  
Conditions of Performance 
SP shall consult and collaborate with requester. 
SP shall determine appropriate advertising for projects. 

SP shall write and edit labels. 

SP shall create advertising specialties by designing and producing various items.



 VMA PWS DRAFT                                                     8 April 2004 

Procurement Sensitive  Procurement Sensitive 65

  

RFP#: 5.2.7.1        Requirement: Layout Design of Various Items 
Conditions of Performance 
SP shall create visual components. 
SP shall consult and collaborate with requester to develop concepts. 
SP shall determine appropriate advertising specify items. 

SP shall combine words and visual components to items requested by the client to represent defined audience. 

SP shall provide management of various items. 

SP shall provide design services such as but not limited to: folded brochure design, <16 and >16 page booklets and bound publications, nametags, 

   calendars, fax transmittals, note cards, binder graphics, CD-ROM labels, and stickers, layouts, post-it notes and gummed pads. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot    Timeliness Standard Max AQL MAX  
Designs are produced error free. 1%     #of layouts designed per month.      Completed upon client request 1% 1 day 
  
Workload Indicators  
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of bookmarks 125 125 125 125 125 

# of certificates designed 1291 1291 1291 1291 1291 

# of calligraphy items designed 998             998                  998                998               998 

# of plaques designed 108 108 108 108 108 
# of pocket folders designs 23 23 23 23 23 
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RFP#: 5.2.8             Requirement:                        Awards  

Conditions of Performance 
SP shall consult and collaborate with requester. 
SP shall determine appropriate advertising specify items for projects. 
SP shall write and edit labels. 
SP shall select suppliers. 

SP shall provide layout design on various individualized and personalized items 

SP shall provide production management of various individualized and personalized items. 

SP shall provide design services such as but not limited to: seals, ribbons, pins, individualized and personalized items. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot Timeliness Standard Max AQL MAX  
Awards produced error free 1% #of awards per month.     Completed upon client request 1% 1 day 
Client requirements are satisfied                1%          #of layout designs per month.  Upon client request                              2%              1 day 
    

Workload Indicators  
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of certificates 31382 31382 31382 31382 31382 

# of plaques engraved  861 861 861 861 861   

# of layout designs 5555 5555 5555 5555 5555 
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RFP#: 5.2.9           Requirement: Provide Mattes and Frames 
Conditions of Performance 
SP shall consult with requestor. 
SP shall provide and assortment of mattes and frames. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot Timeliness Standard Max AQL MAX  
Mattes and frames are error free.   1% #of matte & frame  Completed upon client request. 1% 1 day 
Client requirements are met.                                         designs per month.                 

Workload Indicators  
Workload Indicator  Year 1 Year 2 Year 3 Year 4 Year 5 
# of matte  7323  7323   7323              7323 7323 

# of frames 7534 7534  7534  7534 7534
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RFP#: 5.2.10         Requirement: Digital Output  
Conditions of Performance 
SP shall create and maintain archive of images and designs. 
SP shall produce photo compositing and image manipulation. 
SP shall collaborate with research community and clientele. 

Digital output services include but not limited to: images and designs archived, scanned transparencies and reflective work, converted files,  photo composites and image manipulation 
and pre-press proofs. 

 



 VMA PWS DRAFT                                                     8 April 2004 

Procurement Sensitive  Procurement Sensitive 69

  
RFP#: 5.2.10.1        Requirement:      Digital Slide Imaging  
Conditions of Performance  
SP shall consult, collaborate and reply to the needs of the NIH community requests. 
SP shall produce other items as needed. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot         Timeliness Standard Max AQL MAX  
Film recorded error free. 1%    #of digital slide imaging per month.       1 day 1% 3 days 
  

Workload Indicators  
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of 35mm digital slides 80116 80116 80116 80116 80116 
# of scans  17468 17468 17468 17468 17468   



 VMA PWS DRAFT                                                     8 April 2004 

Procurement Sensitive  Procurement Sensitive 70

  
RFP#: 5.2.10.2          Requirement: Large Format Digital Prints 
Conditions of Performance 
SP shall establish poster sizes. 
SP shall consult and collaborate with research community and clientele. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot Timeliness Standard Max AQL MAX  
 Digital prints are produced error free 1% #of large format digital Completed upon client request 1% 1 day 
                                                        prints per month.  
Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of product from Inkjet 140 140 140 140 140 

# of 18x24 posters 180 180 180 180 180 

# of 17x23 posters 48 48 48 48 48 

# of 16x20 posters 20 20 20 20 20 

# of 30x40 posters 140 140 140 140 140  

# of 36x72 posters 220 220 220 220 220 

# of 36x48 posters 1560                1560                1560              1560              1560 

# of 42x42 posters 80   80 80   80 80 

# of 42x56 posters 400 400 400 400 400 

# of 48x48 posters 960                   960                  960               960                960 

# of 48x72 posters 980 980 980 980 980 

# of 48x60 posters 380 380 380 380 380 
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RFP#: 5.2.10.3         Requirement: Produce Event Posters and Items   
Conditions of Performance 
SP shall consult and collaborate with research community and clientele. 

SP shall provide the following capabilities but not limited to: Inkjet products, LightJet products, event programs and invitations. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot Timeliness Standard Max AQL MAX  
Event posters are error free 1% #of event posters and items Completed upon client request 1% 2 days 
                                                                                produced per month.  

Workload Indicators  
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of event flyers 24583 24583 24583 24583 24583 

# of poster  2016 2016 2016 2016 2016  
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RFP#: 5.2.10.4        Requirement:         Produce Table Tent Cards and Various Outputs 
Conditions of Performance 
SP shall collaborate with research community and clientele concerning various items. 

SP shall provide production for the following but not limited to: bookmarks, brochures, newsletters, <16 and >16 page booklets and publications, nametags, calendars and 

      pocket folders 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot   Timeliness Standard Max AQL MAX  
Products are error free and meet  1%     #of produced outputs per month.    Completed upon client request 1% 1 day 
client requirements  

Workload Indicators  
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of table tent cards 1468   1468   1468   1468   1468   

# of calligraphy items produced 5053 5053 5053 5053 5053 
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RFP#: 5.3     Requirement:                                Photography 
Conditions of Performance 
The SP shall schedule and consult with NIH research community and clientele. 

The SP shall use technological capability of media, equipment and techniques utilized in the industry. 
The SP shall fulfill unique requirements for photography, as they apply to assignments ranging from an operating room to 
a presidential news conference. 
 
The SP shall, working on campus facility, recommend exactly the right equipment and techniques – utilizing both cutting 
edge and traditional technologies – to clearly communicate photographically the specific message the client defines. The 
SP shall provide dedicated onsite studios for patient and patient protocol photography, scientific and technical 
photography, and portrait photography. 
 
The SP shall provide highly skilled photographers to take still photographs in support of research and contributes to the 
advancement of NIH research by visually communicating scientific data, research accomplishments and NIH program 
activities to the world wide scientific community and general public. 
 
The SP shall provide photography to support the NIH scientific mission and public information requirements by: Providing 
photographers and photographic visualization for specific events and research activities in support of visual 
communication projects.  Professional photographic services and products for the most exacting scientific work offering a 
wide range of the most effective tools and techniques for documentation, communication, presentation and publication 
tailored to specific requirements. 
 
The SP shall provide these services performing: 

o Photomicroscopy 
o Photomacroscopy 
o Patient Photography 
o Public Affairs Photography 
o Photo Lab Services 
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RFP#: 5.3.1  Requirement: Photomicroscopy 
Conditions of Performance 
SP shall schedule and consultation with NIH research community. 
SP shall capture the subjective specifications and satisfaction of the requestor. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot      Timeliness Standard Max AQL MAX  
Requestor satisfaction and  1%      #of photomicroscopy       Completed upon requested time. 1% 4 hours  
requirements met.                                                           requests per month. 

  

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of photomicroscopy request / jobs 1218 1218 1218 1218 1218  
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RFP#: 5.3.2  Requirement: Photomacroscopy 
Conditions of Performance 
SP shall schedule and consultation with NIH research and scientific  community. 
SP shall capture the subjective specifications and satisfaction of the requestor. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot Timeliness Standard Max AQL MAX  
Requestor satisfaction and  1% #of Photomacroscopy  Completed upon requested time. 1% 4 hours 
requirements met.                                                        requests per month. 

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of Photomacroscopy request / jobs 1989 1989 1989 1989 1989  



 VMA PWS DRAFT                                                     8 April 2004 

Procurement Sensitive  Procurement Sensitive 76

  
RFP#: 5.3.3  Requirement: Patient Photography 
Conditions of Performance 
SP shall provide consultation to NIH research community and clientele. 
SP shall capture the subjective specifications and satisfaction of the requestor. 
SP shall implement technological capability of media, equipment and techniques. 
SP shall provide male and female photographer as specified by requesting physician and/or patient care requirements. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot           Timeliness Standard Max AQL MAX  
Patient well being and privacy is  1%     #of patient photography per month     Based upon client's request 1% 4 hours  
constantly maintained   
   
  

Requestor and clientele  1%     #of patient photography per Month      Based upon client’s request 1% 4 hours 
requirements are satisfied. 

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of patient photos 51316 51316 51316 51316 51316 
# of jobs / consultations 2202 2202 2202 2202 2202 
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RFP#: 5.3.4  Requirement: Public Affairs Photography 
Conditions of Performance  
SP shall schedule and consult with NIH research community. 
SP shall capture the subjective specifications and satisfaction of the requestor. 

SP shall have expertise knowledge of elements that lend to representing a requestor’s concepts, diversity and directives. 

SP shall provide all materials to requestors. 

 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot Timeliness Standard Max AQL MAX  
Requestor satisfaction is met. 1% #of public affair     Completed upon client’s request 1% 4 hours  
                                                          photography per month.  

Workload Indicators  
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of requests 701 701 701 701 701 

# image enhancements   660 660 660 660 660 
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RFP#: 5.3.5  Requirement: Provide Photo Lab Services 
Conditions of Performance 
SP shall handle precious items and frames. 

SP shall proof all Photo Lab Services including film processing, matte and framing, photo prints and passport/visa photographs. 

SP shall provide accurately represented scientific subject matter, personnel requirements and NIH research community needs. 

SP shall provide appropriate passport / visa specifications.   

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot      Timeliness Standard Max AQL MAX  
Requestor satisfaction is met.              1%        #of photo lab per month.       Completed upon client request. 1% 3 days  
  

Workload Indicators  
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of film processing 1403   1403  1403 1403 1403 

# of photo prints 46350 46350 46350             46350           46350  

# of passport / visa  1418 1418 1418 1418 1418 

 

 

 

 



 VMA PWS DRAFT                                                     8 April 2004 

Procurement Sensitive  Procurement Sensitive 79

 
RFP#: 5.4   Requirement: Events Management 
Conditions of Performance 
 
The SP shall provide comprehensive, best-cost, integrated event management solutions, including proactive event 
planning, audio visual capabilities, convenient meeting solutions, and customized logistics services, both in NIH 
conference facilities and non-NIH venues. The SP shall assist clients in quantifying their event planning and funding 
requirements, and educate them on potential options as well as their respective costs. By teaming with the clientele SP 
will build trust and a sense of partnership in the delivery of events management services. 
 
The SP shall schedule and confirm events in a timely and accurate fashion, translate customer needs into viable meeting 
solutions, such as providing facilities, audiovisual capabilities, videoconferencing, and meeting interactivity.  SP shall 
reliably set-up and execute a broad range of events.  SP shall interface with program officials, meeting planners and 
presenters to insure their needs are met regarding room setup and audiovisual support.  SP shall accommodate last 
minute customer requests for services. 
 
The SP shall operate all centrally managed NIH conference facilities in the current inventory, facilities in planning phase 
(operation dates TBD), and existing IC facilities that will convert to NIH conference facilities due to the decision made by 
the Administrative Restructuring Advisory Committee (ARAC).   All conference facilities are identified and described in TE 
2.1 through TE 2.2. 
 
The SP shall provide all services in accordance with the NIH Events Management Services Manual Issuance (MI)  
#1363.  Upon award, the SP shall receive an orientation regarding policies and guidelines contained therein  
by the Project Officer (PO).  In the event of procedural disputes by NIH meeting planners, the contractor shall immediately  
inform the PO who shall be the arbiter of such disputes. 
 
The SP shall be available for registrations, meetings, conferences, and room scheduling from 7:30 a.m., - 5:00 p.m. 
except the Natcher conference center that will be open until 6:00 p.m., Monday through Friday. The contractor shall insure 
that appropriate staff is available 30 minutes before and after a meeting or longer if the size and complexity of the meeting 
warrant it. 
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The SP shall respond to complaints from patrons and the PO or representative immediately, if the problem is an omission 
of one or more confirmed requests regarding a scheduled event.  In a case of equipment malfunctioning, the SP shall 
make every effort to immediately correct the problem, make alternate arrangements for the meeting planner and patrons, 
and if the problem is systemic submit a plan of correction to the PO. 

 
SP shall provide these services by performing: 
 

o Assess and Evaluate the Interior Design and Audi/Visual (AV) Functionality of NIH Conference Facilities 
o Manage a Broad Range of Event Activities 
o Operate Concierge Desk 
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RFP#: 5.4.1        Requirement:       Assess and Evaluate the Interior Design and Audiovisual  
          Functionality of NIH Conference Facilities  

Conditions of Performance 
SP shall review engineering schematics  
SP shall identify infrastructure and functionality of future and existing facilities. 

SP shall make recommendations NIH program officials. 

SP shall perform annual inventory of AV equipment and identify condition of AV equipment. 

 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot Timeliness Standard Max AQL MAX  
Technical requirements met. 1% #of evaluations  per month. Completed upon client request. 1% 1 day 
  

Product success in operational  1% #of evaluations per  month. Completed upon client request. 1%    1 day 
functions. 
 
Design specifications meets  
functionality requirement 1% #of evaluations  per month. Completed upon client request. 1%    1 day 

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of review projects <15K 8 8 8 8 8  
# of review projects >15K 20 20 20 20 20 
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RFP#:    5.4.1.1    Requirement:                  Engineering Schematic Reviews 

Conditions of Performance 
SP shall advise clients. 
SP shall schedule and collaborate with NIH community and clientele. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot         Timeliness Standard Max AQL MAX  
Client satisfaction is met. 1%    #of drawings reviewed per month.      Bases upon client request 1% 2 days 
  

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of proposal 40 40 40 40 40 
# of reviews 60                     60                    60                  60                  60 

# of implementation 15 15 15 15 15 
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RFP#: 5.4.2      Requirement:       Manage a Broad Range of Event Activities 
Conditions of Performance 
SP shall coordinate with NIH clients. 

SP shall coordinate with outside vendors. 

SP shall perform general facility monitoring and reporting of situations that require attention. 

 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot Timeliness Standard Max AQL MAX  
Client satisfaction is achieved. 5%      #of events scheduled per month. 5 hours 2% 1 day 
  

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of work orders scheduled 14900 14900 14900 14900 14900  
# of work orders completed and billed 7900 7900 7900 7900 7900  
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RFP#: 5.4.2.1        Requirement: Execute a Broad Range of Event Activities 
Conditions of Performance 
SP shall conduct business in a professional manner and interact with clientele. 
SP shall ensure staff availability. 
SP shall extent hospitality to vendors, clientele and NIH community. 

SP shall verify quantities and fees used in all related work orders of event and mark work order complete. 

SP shall perform general facility monitoring and reporting of situations that require attention. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot            Timeliness Standard Max AQL MAX  
 Client satisfaction to venue and staff 0%     #of vendor coordination per week.  Completed within client request 0% 30 minutes 

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of catering 240 240 240 240 240 

# of activities  7400 7400 7400 7400 7400 
# of cancellation and no-show activities                                                     500                   500                  500                 500               500  
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RFP#:  5.4.2.2        Requirement:        Translate Customer Needs into Viable Event Solutions 

Conditions of Performance 
SP shall schedule most appropriate venue and resources for NIH event requests. 

SP shall ensure compliance with NIH access and Security Guidelines. 

SP shall provide client estimate of fees for services and resources 

SP shall coordinate event related vendor services. 
SP shall provide status reports for reservations and subsequent changes of resources and fees in writing to client and contact. 
SP shall adhere to requests from the client. 
SP shall provide timely assistance to client needs and concerns. 

Sp shall provide tours of NIH conference facilities upon request by client. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot      Timeliness Standard Max AQL MAX  
Client satisfaction is achieved 5%    #of facilities & resources per month. 5 hours 2% 1 day 
  

Client requests are satisfied in an  1%      #of facilities & resources per month. 3 hours 1% 1 day  
efficient manner.   

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of requests and inquires 19750 19750 19750 19750 19750 

# of electronic status reports for reservations and changes* 7500 7500 7500 7500 7500 

# of tours 55 55 55 55 55 

 

• Multiple work orders in 80% of status reports. 
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RFP#:5.4.2.3       Requirement:      Coordinate and Support Audio Visual and Media Presentation 

Conditions of Performance 
SP shall provide customer service to requestors. 
SP shall provide technical assistance. 

SP shall identify repair requirements. 
SP shall ensure equipment is functioning correctly before events occur. 

SP shall provide services but not limited to sound reinforcement, setup and configuration of computer presentations  

 In order to ensure connectivity, technical lighting,  etc. 

SP shall provide presentation services but not limited to slide, overhead projectors, Elmo (vertical camera stand), etc. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot      Timeliness Standard Max AQL MAX  
Client requirements met 1%      #of AV events per week.       Completed upon client request. 1% 15 minutes 
  

Technical assistance satisfies client 1%     #of technical requests per week.  Completed upon client request. 1% 5 minutes 
needs 

Workload Indicators  
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of total activities needing A/V support 4218 4218 4218 4218 4218  
# of video teleconferences 360 360 360 360 360  
# of conference calls  1300 1300 1300 1300 1300  
# of computer projections 3600 3600 3600 3600 3600  

# of audio recording  120 120 120 120 120 
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RFP#:5.4.2.4        Requirement:      Provide Housekeeping and Setup Support for Conference Facilities 

Conditions of Performance 
SP shall maintain government owned events facilities. 
SP shall provide set-up and breakdown for all events facilities covered under contract.  

  (Includes off-site leased facilities in Rockledge 2, EPN, Neuroscience and Fishers Lane) 

SP shall meet client satisfaction in housekeeping. 

SP shall coordinate balcony  turn upon client request. 

 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot Timeliness Standard Max AQL              MAX  
  

Meet cleanliness standards. 5% #of events per week. Based upon events schedule. 5%    3 hours before event 

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of events 7400 7400 7400 7400 7400  
# of balcony turns                                                                                         3                       3                       3                    3                    3  
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RFP#: 5.4.3     Requirement: Operate Concierge Desk 
Conditions of Performance 
SP shall provide information resources to client and outside vendor requests. 
SP shall maintain presence for length of business day 8 to 4. 

SP shall provide event attendees with information as requested. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot Timeliness Standard Max AQL MAX  
Information delivered in an accurate 1%     #of inquires per week. Upon request 1% 5 minutes 
and efficient manner 

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of inquires  6250 6250 6250 6250 6250  
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RFP#: 5.5       Requirement:               Video Services 
 
The SP shall consult with the client on video projects from concept development to completion of production of broadcast quality video, in a range 
of formats including High Definition (HD), from pre-production to post-production, These video products are for use for use by the research, 
administrative and information staff of the NIH 
 
The SP shall deliver final projects by video and audio distribution via web casting, teleconferencing, cable, CCTV and satellite to and from any 
where in the world. 
 
The SP shall perform required services including : informational documentaries of research and surgical procedures,  location videotaping of 
conferences lectures ,live events Video News Releases (VNRs), public service announcements,  training tapes, studio taping of interviews, round 
table discussions, and satellite media tours; scripting;  linear and non-linear video tape editing, captioning, digitization of video, videotape 
transfers, incorporating animation, graphics, music, voiceovers and special effects into the finished production. 
 
The SP shall provide Video Services by performing: 
  

o Video Production 
o Operate and Maintain TOC 
o Video Products 
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RFP#: 5.5.1         Requirement: Video Production 
Conditions of Performance 
SP shall consult and coordinate with NIH client on direction and production of requested occurrences. 

SP shall provide service to the NIH community and clientele. 

SP shall establish contact with client and crew ensuring appropriate technical outcome. 

SP shall provide master tapes to client.  

The definition of full days are greater than eight hours and half days are less than four hours. 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot    Timeliness Standard Max AQL MAX  
Client's requirements are satisfied  1%     #of projects edited per week.    Upon request of client 0%  
and conditions met. 

Product is error free 1%     #of video productions per week.    Upon request of client 0% 

Services are error free. 1% #of productions per month.                 As specified by client .5% 4 hours 

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of editing and digitizing projects 390  390 390 390 390 

# of one camera (half day) productions 700 700 700 700 700 

# of one camera (full day) productions  178 178 178 178 178 

# of two camera full day productions 17 17 17 17 17 

# of three camera full day productions 26 26 26 26 26 

# of live captioning events   608   608 608 608 608  

# of video services  740  740   740 740  740 

# of directing and producing jobs 1045  1045  1045    1045  1045 
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RFP#:    5.5.2        Requirement:      Operate and Maintain Television Operating Center 

Conditions of Performance 
SP shall operate and maintain service based upon client requests. 

SP shall ensure distribution paths are clean and properly setup meeting broadcast standards at all times. 

SP shall design and implement video/broadcast systems. 

SP shall provide production and engineering support at NIH facilities and non-NIH locations. 

SP shall coordinate production of master tapes. 

SP shall identify repair and upgrade requirements. 

SP shall be at the television operating center from 7 AM to 7 PM Monday thru Friday with evening and weekend support as required. 

SP shall provide electronic distribution of voice, video and data products. 

SP shall maintain TOC log. (See TE 2.3) 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot Timeliness Standard Max AQL MAX  
Electronic feeds are successfully  1%     #of installations per year Upon client request 0% 
executed.                       #of upgrades per year  
                       #of duplications per week 
                       #of VTC transmissions per month  

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of web-cast events 510 510 510 510 510 

# of fiber connections  52 52 52 52 52 

# of satellite uplinks 4 4 4 4 4  

# of system installation and upgrades 50 50 50 50 50 

# of transmissions of VTC  300                   300                   300               300                300 
# of duplications jobs 428 428 428 428 428 
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RFP#: 5.5.3       Requirement: Video Products 
Conditions of Performance 
SP shall maintain sufficient inventory of products such as DVD, video tapes, CDs, etc. 

SP shall duplicate products, per client’s request, for distribution. 

 

 
 

Quality and Timeliness Standards   

 Quality Standard Lot AQL Lot     Timeliness Standard Max AQL MAX  
Products are error free. 1%       #of video products per week.     Based upon client 5%   5 days 
 request  

Workload Indicators 
Workload Indicator Year 1 Year 2 Year 3 Year 4 Year 5 
# of various products 7780  7780 7780 7780 7780 
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SECTION C-6 
GOVERNING DIRECTIVES 

 
6 PUBLICATIONS AND FORMS 
Publications and forms that apply to this PWS are listed below.  The publications 
have been coded as either mandatory or advisory.  The SP is obligated to follow 
those publications coded as mandatory.  The SP shall be guided by the 
publications coded advisory to the extent necessary to accomplish requirements 
in this PWS.  The forms listed in this section are not all-inclusive and merely 
represent a range of forms that may be used by the SP.  All publications and 
forms listed will be made available at the start of the award.  Some publications 
and forms are available at:   
 
http://forms.cit.nih.gov/ListPDF.html 
 
6.1 SUPPLEMENTS AND AMENDMENTS 
The Government shall provide follow-on requirements to the SP when changes 
occur.  Supplements or amendments to listed publications from any organization 
level may be issued during the life of the award.  Any adjustments will be done 
IAW the Changes Clause FAR 52.243.1.  
 
6.2 GOVERNMENT’S RIGHTS TO SP’S OPERATING LOGS AND FORMS 
The Government shall have unlimited rights to use, duplicate, or disclose SP’s 
operating logs and forms, in whole or in part, in any manner, for purposes 
associated with execution of this award.  The purpose of this statement is to 
minimize disruptions in service and preserve historical data in the event the SP is 
changed.  This does not apply to publications determined to be proprietary to the 
SP.  Records maintained by the SP remain the property of the United States 
Government and will be retained IAW disposition instructions. 
 
6.3 DIRECTIVES  
The following documents are identified to assist in understanding how NIH 
currently performs the distribution mission.  Commercial practices will be 
considered where the performance requirements are determined to equal or 
exceed requirements, as NIH interested in obtaining the same or higher level of 
service. 
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6.4 DIRECTIVES AND PUBLICATIONS 
 
The SP shall perform IAW all requirements of the following NIH documents.  In addition to the documents listed below, the 
SP shall comply with all other applicable federal, state, and local laws, ordinances and regulations.  (OSHA, DOT, ESP, 
etc.) 
 
DIRECTIVES/ 
PUBLICATION NUMBERS TITLE Mandatory / 

Advisory Internet Available 

    
21 CFR 165.110 Bottled water M http://www.access.gpo.gov/nara/cfr/ 
29 CFR OSHA Regulations All sections M http://www.access.gpo.gov/nara/cfr/ 
29 CFR 1910.1001 Asbestos M http://www.access.gpo.gov/nara/cfr/ 
29 CFR 1910.1001 Asbestos M http://www.access.gpo.gov/nara/cfr/ 
29 CFR 1910.1025 General Industry Lead Standards M http://www.access.gpo.gov/nara/cfr/ 
29 CFR 1910.1025 General Industry Lead Standards M http://www.access.gpo.gov/nara/cfr/ 
29 CFR 1910.1200 Hazard Communications M http://www.access.gpo.gov/nara/cfr/ 
29 CFR 1910.1200 Hazard Communications M http://www.access.gpo.gov/nara/cfr/ 
29 CFR 1910.134 Respiratory Protection M http://www.access.gpo.gov/nara/cfr/ 

29 CFR 1910.145 Specification for Accident 
Prevention Signs and Tags M http://www.access.gpo.gov/nara/cfr/ 

29 CFR 1910.145 Specification for Accident 
Prevention Signs and Tags M http://www.access.gpo.gov/nara/cfr/ 

29 CFR 1910.2 Definitions M http://www.access.gpo.gov/nara/cfr/ 
29 CFR 1926.103 Respiratory Protection M http://www.access.gpo.gov/nara/cfr/ 
29 CFR 1926.103 Respiratory Protection M http://www.access.gpo.gov/nara/cfr/ 
29 CFR 1926.103 Respiratory Protection M http://www.access.gpo.gov/nara/cfr/ 
29 CFR 1926.1101 Asbestos M http://www.access.gpo.gov/nara/cfr/ 
29 CFR 1926.1101 Asbestos M http://www.access.gpo.gov/nara/cfr/ 

29 CFR 1926.200 Accident Prevention Signs and 
Tags M http://www.access.gpo.gov/nara/cfr/ 

29 CFR 1926.51 Sanitation M http://www.access.gpo.gov/nara/cfr/ 
29 CFR 1926.59 Hazard Communications M http://www.access.gpo.gov/nara/cfr/ 
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DIRECTIVES/ 
PUBLICATION NUMBERS TITLE Mandatory / 

Advisory Internet Available 

40 CFR Protection of Environment  All 
sections M http://www.access.gpo.gov/nara/cfr/ 

48 CFR Federal Acquisition Regulation 
System (All sections) M http://www.access.gpo.gov/nara/cfr/ 

49 CFR Department of Transportation All 
sections M http://www.access.gpo.gov/nara/cfr/ 

49 CFR 170-178 Hazardous Materials Transportation 
Regulations M http://www.access.gpo.gov/nara/cfr/ 

5 CFR 732.201 National Security Positions M http://www.access.gpo.gov/nara/cfr/ 

91-190 National Environmental Policy Act 
(NEPA). M http://ceq.eh.doe.gov/nepa/regs/nepa/nepaeqia.ht

m 
91-596 Occupational Safety and Health Act M http://www.osha.gov/ 

92-516 
Federal Insecticide, Fungicide and 
Rodenticide Act (FIFRA) as 
amended. 

M http://www.epa.gov/region5/defs/html/fifra.htm 

93-205 Endangered Species Act. M http://endangered.fws.gov/esa.html 

94-580 Resource Conservation and 
Recovery Act (RCRA). M http://www.epa.gov/epaoswer/osw/laws-

reg.htm#RCRA 

99-519 Asbestos Hazard Emergency 
Response Act (AHERA) M http://www4.law.cornell.edu/uscode/20/4011.html 

ADAAG and UFAS 
Americans with Disabilities Act 
Accessibility Guidelines, Uniform 
Federal Accessibility Standards 

M http://www.access-board.gov 

ADA-Title 3 regulation, 28 CFR 
part 36 Standards for Accessible Design M 

http://www.sha.state.md.us/businesswithsha/bizStd
sSpecs/desManualStdPub/publicationsonline/ohd/s
pecifications.asp 

ANSI American National Standards 
Institute M http://www.ansi.org/ 

ASTM American Society for Testing and 
Materials M http://www.astm.org/cgi-

bin/SoftCart.exe/index.shtml?E+mystore 
EPA Pub. #20T-2003 Managing Asbestos in Place M http://www.epa.gov/ 

EPA Pub. #560/5-85-024 Guidance for Controlling Asbestos-
Containing Materials in Buildings M http://www.epa.gov/ 
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DIRECTIVES/ 
PUBLICATION NUMBERS TITLE Mandatory / 

Advisory Internet Available 

EPA SW-846 Test Methods for Evaluating Solid 
Waste M http://www.epa.gov/ 

EPA-Federal Insecticide, 
Fungicide and Rodenticide Act 
(FIFRA) 

7 U.S.C. s/s 135 et seq M http://www4.law.cornell.edu/uscode/7/ch6.html 

Executive Order 12088 
Prevention, Control, and Abatement 
of Environmental Pollution at 
Federal Installations. 

M http://www.epa.gov/fedsite/eo12088.htm 

FAR Federal Acquisition Regulations M http://www.arnet.gov/far/ 

NIH Policy and Design Guidelines NIH Policy and Design Guidelines M http://des.od.nih.gov/eWeb/planning/html/nihpol.ht
m 

USDOT Manual of Uniform Traffic Control 
Devices M http://mutcd.fhwa.dot.gov/ 

WSSC Washington Suburban Sanitary 
Commission M http://www.wssc.dst.md.us/ 

 
 
 
 



 VMA PWS DRAFT                                                     8 April 2004 

Procurement Sensitive  Procurement Sensitive 97

6.5 FORMS 
FORM NUMBER FORM TITLE 

Can Number 8339090 NIH Event Management MM Operation 
Multimedia Resources BY Date 

NIH Manual 26013-01  Purchase Request  
Building 31/3b30 System Outage Form 
E-mail is sent to (CSC), (IT-POC), (IT_PRO) Data Recovery Form on ORS Server(s) 
E-mail is sent to (CSC), (IT-POC), (IT_PRO) Applying Permission to share(s), folder(s), 

file(s)  
IRTA, VF, ST, VOL., SPEC VOL., GR, IPA, 
and Other 

Data Dictionary Form For 

GPO Form 952 U.S Government Printing Office Desktop 
Publishing- Disk Information 

VIDEODESK@LIST.NIH.GOV DHHS Video Bridge Request Form 
NIMH 001  
Neuroscience Building room 8192 

Request for Artwork & Audio Visual 
Services 

NIH 1861 Requisition Worksheet 
JCP Form No. 2 Commercial Printing Report 
  
  
  
  
  
  

 


